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SECTION I - LETTER OF INVITATION 

 

TENDER NO.:    CGM/PRO/T/008/2019-2020    

 

TENDER NAME: PROPOSED CONSTRUCTION OF THE NEW 

CHANGAMWE MARKET 

 

1. The County Government of Mombasa now invites sealed tenders from eligible contractors 

registered with National Construction Authority (NCA) under Civil Engineering Building 

Construction and Associated Works NCA5 and above registration for PROPOSED 

CONSTRUCTION OF THE NEW CHANGAMWE MARKET.  

2. Tendering will be conducted through the National Competitive (NCB) Bidding  procedures 

specified in the Public Procurement and Asset Disposal Act, 2015 and is open to all Tenderers as 

defined in the Act. 

 

3. A complete set of bidding documents in English may be purchased by interested eligible 

bidders upon submission of a written application to the address below and upon payment 

of a non-refundable fee of Kshs. 1,000. The method of payment will be cash or banker’s 

cheque from a reputable bank in Kenya payable to Mombasa County. The Bidding 

documents can also be downloaded from the county website www.mombasa.go.ke at no 

fee 

4. Tender security shall be Kshs 100,000 (One Hundred Thousand) and in the form of a 

Bank or Insurance Guarantee issued by firms approved by the Public Procurement 

regulatory in the format provided. 

5. Bidders are advised to regularly visit the County Government of Mombasa website to 

obtain any additional information/addendum on the tender. All addenda/additional 

information on the tender shall be posted on the website as they become available. 

6. Completed Tender Documents in plain, sealed envelopes bearing ONLY the Tender 

Number and its description, and without bearing any name or mark, whatsoever to 

indicate the identity of the sender must be deposited at the Tender Box located at the 

County Assembly Hall ground floor next to the main office. The tenders must be 

received or returned to the Procurement office, 2nd floor County Assembly Hall, 

Treasury Square, Mombasa to reach not later than 1000HRS on OR Before 12th 

August 2019 

Bulky tenders shall be submitted at the office of Director of Procurement & Supplies located 

on the 2nd floor of County Assembly Building BEFORE 1000HRS EAST AFRICAN TIME, 

ON OR Before 12th August 2019. 

7. Tenders shall be publicly opened immediately thereafter in the presence of 

bidders/representatives who choose to attend the opening process at 10.30 a.m. in the 

Committee Room, County Assembly Hall first Floor or where directed by the County 

Secretary. 

8. Prices quoted should be inclusive of all taxes and delivery and must be in Kenya Shillings 

shall remain valid for 90 days from the closing date of the tender. 

http://www.mombasa.go.ke/
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9. Canvassing or lobbying for the tender shall lead to automatic disqualification. 

 

COUNTY SECRETARY 

COUNTY GOVERNMENT OF MOMBASA 
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1. General 

1. Definitions 

(a) “Tenderer” means any persons, partnership firm or company submitting a sum or sums 

in the Bills of Quantities in accordance with the Instructions to Tenderers, Conditions 

of Contract Parts I and II, Specifications, Drawings and Bills of Quantities for the work 

contemplated, acting directly or through a legally appointed representative. 

(b) “Approved tenderer” means the tenderer who is approved by the Employer 

(c) Any noun or adjective derived from the word “tender” shall be read and construed to 

mean the corresponding form of the noun or adjective “bid”.  Any conjugation of the 

verb “tender” shall be read and construed to mean the corresponding form of the verb 

“bid.”  

(d) “Employer” means ‘County Government of Mombasa ’. 

2. Eligibility and Qualification Requirements 

2.1 Eligibility requirements 

This invitation to tender is open to all tenderers who are qualified as stated in the 

appendix. 

2.2 Qualification Requirements 

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to 

the Employer of their eligibility under Sub clause 2.1. Above and of their capability and 

adequacy of resources to effectively carry out the subject Contract.  To this end, the 

tenderer shall be required to submit the following information with their tenders unless 

otherwise stated: 

(a) Details of experience and past performance of the tenderer on the works of a similar 

nature and details of current work on hand and other contractual commitments. 

(b) The qualifications and experience of key personnel proposed for administration and 

execution of the contract, both on and off site. 

(c) Major items of construction plant and equipment proposed for use in carrying out the 

Contract.  Only reliable plant in good working order and suitable for the work 

required of it shall be shown on this schedule.  The tenderer will also indicate on this 

schedule when each item will be available on the Works.  Included also should be a 

schedule of plant, equipment and material to be imported for the purpose of the 

Contract, giving details of make, type, origin and CIF value as appropriate. 

(d) Details of sub-contractors to whom it is proposed to sublet any portion of the Contract 

and for whom the county will be requested for such subletting in accordance with 

clause 4 of the Condition of Contract. 

(e) Details of any current litigation or arbitration proceedings in which the tenderer is 

involved as one of the parties. 

2.3 Joint Ventures 

Tenders submitted by a joint venture of two or more firms as partners shall comply with 

the following requirements:- 

(a) The tender, and in case of a successful tender, the Form of Agreement, shall be 

signed so as to be legally binding on all partners 
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(b) One of the partners shall be nominated as being in charge, and this authorization 

shall be evidenced by submitting a power of attorney signed by legally 

authorized signatories of all the partners 

(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for an on behalf of any and all partners of the joint venture and the 

entire execution of the Contract including payment shall be done exclusively 

with the partner in charge. 

(d) All partners of the joint venture shall be liable jointly and severally for the 

execution of the Contract in accordance with the Contract terms, and a relevant 

statement to this effect shall be included in the authorization mentioned under 

(b) above as well as in the Form of Tender and the Form of Agreement (in case 

of a successful tender) 

(e) A copy of the agreement entered into by the joint venture partners shall be 

submitted with the tender. 

3. Cost of Tendering 

3.1 The Tenderer shall bear all costs associated with the preparation and submission of his 

tender and the Employer will in no case be responsible or liable for those costs, regardless 

of the conduct or outcome of the tendering process. 

3.2 The price to be charged for the tender document shall not exceed Kshs.1,000/= 

3.3 The procuring entity shall allow the tenderer to view the tender document free of charge 

before purchase. 

4. Site Visit-Omitted 

5 Tender Documents 

5.1 The Tender documents comprise the documents listed here below and should be read 

together with any Addenda issued in accordance with Clause 7 of these instructions to 

tenderers. 

a. Form of Invitation for Tenders 

b.         Instructions to Tenderers 

c. Form of Tender 

d. Appendix to Form of Tender 

e. Form of Tender Surety 

f. Statement of Foreign Currency Requirements (Not applicable) 

g. Tender and Confidential Business Questionnaires 

h. Details of Sub contractors 

i. Schedules of Supplementary Information 

j. General Conditions of Contract – Part I 

k. Conditions of Particular Application – Part II 

l. Specifications  

m. Bills of Quantities 
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o.       Declaration Form  

5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, terms, 

specifications and drawings in the tender documents.  Failure to comply with the 

requirements for tender submission will be at the tenderer’s own risk.  Pursuant to clause 

22 of Instructions to Tenderers, tenders which are not substantially responsive to the 

requirements of the tender documents will be rejected. 

5.3 All recipients of the documents for the proposed Contract for the purpose of submitting a 

tender (whether they submit a tender or not) shall treat the details of the documents as 

“private and confidential”. 

6          Inquiries by tenderers 

6.1 A tenderer making an inquiry relating to the tender document may notify the Employer in 

writing or by telex, cable or facsimile at the Employer’s mailing address indicated in the 

Invitation to Tender.  The Employer will respond in writing to any request for clarification 

which he receives earlier than 7 days prior to the deadline for the submission of tenders.  

Written copies of the Employer’s response (including the query but without identifying the 

source of the inquiry) will be sent to all prospective tenderers who have purchased the 

tender documents. 

6.2 The procuring entity shall reply to any clarifications sought by the tenderer within 3 days 

of receiving the request to enable the tenderer to make timely submission of its tender. 

7.         Amendment of Tender Documents 

7.1 At any time prior to the deadline for submission of tenders the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 

prospective tenderer, modify the tender documents by issuing Addenda. 

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective 

tenderers who have purchased the tender documents and will be binding upon them. 

7.3 In order to allow prospective tenderers reasonable time in which to take the Addendum 

into account in preparing their tenders, the Employer may, at his discretion, extend the 

deadline for the submission of tenders. 

PREPARATION OF TENDERS 

8.        Language of Tender 

8.1 The tender and all correspondence and documents relating to the tender exchanged  

Between the tenderer and the Employer shall be written in the English language.  

Supporting documents and printed literature furnished by the tenderer with the tender may 

be in another language provided they are accompanied by an appropriate translation of 

pertinent passages in the above stated language.  For the purpose of interpretation of the 

tender, the English language shall prevail. 
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9.   Documents Comprising the Tender 

9.1 The tender to be prepared by the tenderer shall comprise: 

 

i. the Form of Tender and Appendix thereto,  

ii. a Tender Security 

iii.  the Priced Bills of Quantities and Schedules 

iv.  the information on eligibility and qualification 

v. any other materials required to be completed and submitted in accordance 

with the Instructions to Tenderers.  

 

The Forms, Bills of Quantities and Schedules provided in the tender documents shall be 

used without exception (subject to extensions of the schedules in the same format and to 

the provisions of clause 13.2 regarding the alternative forms of Tender Surety]. 

 

 10 Tender Prices 

10.1 All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly 

form the figures.  The relevant space in the Form of Tender and Bills of Quantities shall be 

completed accordingly without interlineations or erasures except those necessary to correct 

errors made by the tenderer in which case the erasures and interlineations shall be initialed 

by the person or persons signing the tender. 

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities 

whether the quantities are stated or not. Items against which no rate or price is entered by 

the tenderer will not be paid for by the Employer when executed and shall be deemed 

covered by the rates for other items and prices in the Bills of Quantities. 

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of 

the Work described under the items, including all costs and expenses which may be 

necessary and all general risks, liabilities and obligations set forth or implied in the 

documents on which the tender is based.  All duties, taxes and other levies payable by the 

Contractor under the Contract, or for any other cause prior to the deadline for submission 

of tenders, shall be included in the rates and prices and the total Tender Price submitted by 

the tenderer. 

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for 

completing the activity or activities described under that particular item and the tenderer is 

advised against inserting a price or rate against any item contrary to this instruction. 

Every rate entered in the Bills of Quantities, whether or not such rate be associated with a 

quantity, shall form part of the Contract.  The Employer shall have the right to call for any 

item of work contained in the Bills of Quantities, and such items of work to be paid for at 

the rate entered by the tenderer and it is the intention of the Employer to take full advantage 

of unbalanced low rates.  

 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of the 

sub-total of the summary of the Bills of Quantities for Contingencies and Variation of 

Prices [V.O.P.] payments in the summary sheet and add them to the sub-total to arrive at 

the tender amount. 

10.4 The tenderer shall furnish with his tender written confirmation from his suppliers or 

manufacturers of basic unit rates for the supply of items listed in the Conditions of Contract 
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clause 70 where appropriate.  The Employer may require the tenderer to justify such rates 

so obtained from the suppliers or manufacturers. 

 

10.5 The rates and prices quoted by the tenderer are subject to adjustment during the 

performance of the Contract only in accordance with the Provisions of the Conditions of 

Contract. The tenderer shall complete the schedule of basic rates and shall submit with his 

tender such other supporting information as required under clause 70 of the Conditions of 

Contract Part II. 

 

10.6 Contract price variations shall not be allowed within the first 12 months of the contract.  

 

10.7 Where quantity contract variation is allowed, the variation shall not exceed 15% of the 

original contract quantity. 

 

10.8 Price variation requests shall be processed by the procuring entity within 30 days of 

receiving the request. 

 

11.  Currencies of Tender and Payment 

11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings. 

 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency Requirements, 

which forms part of the tender, the foreign currency required by them.  Such currency 

should generally be the currency of the country of the tenderer’s main office.  However, if 

a substantial portion of the tenderer’s expenditure under the Contract is expected to be in 

countries other than his country of origin, then he may state a corresponding portion of the 

contract price in the currency of those other countries.  However, the foreign currency 

element is to be limited to two (2) different currencies and a maximum of 30% (thirty 

percent) of the Contract Price. 

 

11.3 The rate or the rates of exchange used for pricing the tender shall be the selling rate or rates 

of the Central Bank ruling on the date thirty (30) days before the final date for the 

submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the foreign currency 

requirements stated in their tenders. 

 

12  Tender Validity 

 

12.1    The tender shall remain valid and open for acceptance for a period of ninety (90) days from 

the specified date of tender opening or from the extended date of tender opening (in 

accordance with clause 7.3 ere above) whichever is the later. 

 

12.2 In exceptional circumstances prior to expiry of the original tender validity period, the 

Employer may request the tenderer for a specified extension of the period of validity.  The 

request and the responses thereto shall be made in writing or by cable, telex or facsimile.  

A tenderer may refuse the request without forfeiting his Tender Surety.  A tenderer 

agreeing to the request will not be required nor permitted to modify his tender, but will be 

required to extend the validity of his Tender Surety correspondingly. 
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13  Tender Security 

 

13.1    The tenderer shall furnish as part of his tender, a Tender Security in the amount and form   

stated in the Appendix to Instructions to Tenderers. 

13.2 The tender security shall not exceed 2 percent of the tender price. 

13.3 The Tender Security shall be valid at least thirty (30) days beyond the tender validity 

period. 

13.4 Any tender not accompanied by an acceptable Tender Surety will be rejected by the 

Employer as non-responsive. 

13.5 The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible as 

but not later than twenty eight (28) days after expiration of the tender validity period. The 

Tender Surety of the successful tenderer will be returned upon the tenderer executing the 

Contract and furnishing the required Performance Security. 

13.6 The Tender Surety may be forfeited: 

a) if a tenderer withdraws his tender during the period of tender validity: or 

b) in the case of a successful tenderer, if he fails, within the specified time limit 

i. to sign the Agreement, or 

ii. to furnish the necessary Performance Security 

c) if a tenderer does not accept the correction of his tender price pursuant to 

clause 23. 

14  No Alternative Offers 

 

14.1 The tenderer shall submit an offer which complies fully with the requirements of the tender 

documents unless otherwise provided for in the appendix. 

 

Only one tender may be submitted by each tenderer either by himself or as partner in a 

joint venture.  A tenderer who submits or participates in more than one tender will be 

disqualified. 

 

14.2 The tenderer shall not attach any conditions of his own to his tender. The tender price must 

be based on the tender documents.  The tenderer is not required to present alternative 

construction options and he shall use without exception, the Bills of Quantities as provided, 

with the amendments as notified in tender notices, if any, for the calculation of his tender 

price. Any tenderer who fails to comply with this clause will be disqualified. 

 

15  Pre-tender Meeting 

 

15.1   If a pre-tender meeting is convened, the tenderer’s designated representative is invited to    

   attend at the venue and time in the Invitation to Tender.  The purpose of the meeting will  

be to clarify issues and to answer questions on any matter that may be raised at that stage. 

 

15.2 The tenderer is requested as far as possible to submit any questions in writing or by cable, 

to reach the Employer not later than seven (7) days before the meeting.  It may not be 

practicable at the meeting to answer questions received late, but questions and responses 

will be transmitted in accordance with the following: 
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(a) Minutes of the meeting, including the text of the questions raised and the 

responses given together with any responses prepared after the meeting, will 

be transmitted without delay to all purchasers of the tender documents.  Any 

modification of the tender documents listed in – Clause 9 which may 

become necessary as a result of the pre-tender meeting shall be made by the 

Employer exclusively through the issue of a tender notice pursuant to 

Clause 7 and not through the minutes of the pre-tender meeting. 

(b) Non-attendance at the pre-bid meeting will not be cause for disqualification 

of a bidder. 

 

16     Format and Signing of Tenders 

 

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately 

one set “ORIGINAL” and the other “COPY”. 

16.2 The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the tenderer. All 

pages of the tender where amendments have been made shall be initialed by the person or 

persons signing the tender. 

16.3 The complete tender shall be without alterations, interlineations or erasures, except as 

necessary to correct errors made by the tenderer, in which case such corrections shall be 

initialed by the person of persons signing the tender. 

 

SUBMISSION OF TENDERS 

 

17     Sealing and Marking of Tenders 

 

17.1 The tenderer shall seal the original and copy of the tender in separate envelopes, duly marking 

the envelopes as “ORIGINAL” and “COPY”.  The envelopes shall then be sealed in an outer 

separate envelope. 

 

17.2 The inner and outer envelopes shall be addressed to the Employer at the address stated in the 

Appendix to Instructions to Tenderers and bear the name and identification of the Contract 

stated in the said Appendix with a warning not to open before the date and time for opening 

of tenders stated in the said Appendix. 

 

17.3 The inner envelopes shall each indicate the name and address of the tenderer to enable the 

tender to be returned unopened in case it is declared “late”, while the outer envelope shall 

bear no mark indicating the identity of the tenderer. 

 

17.4 If the outer envelope is not sealed and marked as instructed above, the Employer will assume 

no responsibility for the misplacement or premature opening of the tender.  A tender opened 

prematurely for this cause will be rejected by the Employer and returned to the tenderer. 

 

18      Deadline for Submission of Tenders 

 

18.1 Tenders must be received by the Employer at the address specified   in clause 17.2 and     

on the date and time specified in the Letter of Invitation, subject to the provisions of clause 
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7.3, 18.2 and 18.3.Tenders delivered by hand must be placed in the “tender box” provided 

in the office of the Employer. 

 

Proof of posting will not be accepted as proof of delivery and any tender delivered after 

the above stipulated time, from whatever cause arising will not be considered. 

 

18.2 The Employer may, at his discretion, extend the deadline for the submission of tenders 

through the issue of an Addendum in accordance with clause 7, in which case all rights 

and obligations of the Employer and the tenderers previously subject to the original 

deadline shall thereafter be subject to the new deadline as extended. 

 

18.3 Any tender received by the Employer after the prescribed deadline for submission of tender 

will be returned unopened to the tenderer. 

 

19        Modification and Withdrawal of Tenders 

 

19.1   The tenderer may modify or withdraw his tender after tender submission, provided that 

written notice of the modification or withdrawal is received by the Employer prior to 

prescribed deadline for submission of tenders. 

 

19.2 The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and 

dispatched in accordance with the provisions for the submission of tenders, with the inner 

and outer envelopes additionally marked “MODIFICATION” or “WITHDRAWAL” as 

appropriate. 

19.3 No tender may be modified subsequent to the deadline for submission of tenders. 

19.4 No tender may be withdrawn in the interval between the deadline for submission of tenders 

and the period of tender validity specified on the tender form.  Withdrawal of a tender 

during this interval will result in the forfeiture of the Tender Surety. 

19.5 Subsequent to the expiration of the period of tender validity prescribed by the Employer, 

and the tenderer having not been notified by the Employer of the award of the Contract or 

the tenderer does not intend to conform with the request of the Employer to extend the 

period of tender validity, the tenderer may withdraw his tender without risk of forfeiture of 

the Tender Surety. 
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TENDER OPENING AND EVALUATION 

 

20  Tender Opening and Evaluation 

 

20.1     The Employer will open the tenders in the presence of the tenderers’ representatives who 

choose to attend at the time and location indicated in the Letter of Invitation to Tender.  

The tenderers’ representatives who are present shall sign a register evidencing their 

attendance. 

20.2 Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to 

clause 19, will not be opened.  The Employer will examine the tenders to determine 

whether they are complete, whether the requisite Tender Sureties have been furnished, 

whether the documents have been properly signed and whether the tenders are generally in 

order. 

20.3 At the tender opening, the Employer will announce the tenderer’s names, total tender price, 

tender price modifications and tender withdrawals, if any, the presence of the requisite 

Tender Surety and such other details as the Employer, at his discretion, may consider 

appropriate.  No tender shall be rejected at the tender opening except for late tenders. 

20.4 The Employer shall prepare minutes of the tender opening including the information 

disclosed to those present. 

20.5 Tenders not opened and read out at the tender opening shall not be considered further for 

evaluation, irrespective of the circumstances. 

20.6 Evaluation of tenders shall be as per the criteria provided in the Appendix to instructions 

to tenderers. 

21  Process to be Confidential 

 

21.1     After the public opening of tenders, information relating to the examination, clarification, 

evaluation and comparisons of tenders and recommendations concerning the award of 

Contract shall not be disclosed to tenderers or other persons not officially concerned with 

such process until the award of Contract is announced. 

 

21.2 Any effort by a tenderer to influence the Employer in the process of examination, 

evaluation and comparison of tenders and decisions concerning award of Contract may 

result in the rejection of the tenderer’s tender. 

 

22  Clarification of Tenders 

 

22.1     To assist in the examination, evaluation and comparison of tenders, the Employer may ask 

tenderers individually for clarification of their tenders, including breakdown of unit prices.  

The request for clarification and the response shall be in writing or by cable, facsimile or 

telex, but no change in the price or substance of the tender shall be sought, offered or 

permitted except as required to confirm the correction of arithmetical errors discovered by 

the employer during the evaluation of the tenders in accordance with clause 24. 

 

22.2  No tenderer shall contact the Employer on any matter relating to his tender from the time 

of the tender opening to the time the Contract is awarded.  If the tenderer wishes to bring 

additional information to the notice of the Employer, he shall do so in writing. 
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23  Determination of Responsiveness 

 

23.1   Prior to the detailed evaluation of tenders, the Employer will determine whether each   

tender is substantially responsive to the requirements of the tender documents. 

 

23.2 For the purpose of this clause, a substantially responsive tender is one which conforms to 

all the terms, conditions and specifications of the tender documents without material 

deviation or reservation.  A material deviation or reservation is one which affects in any 

substantial way the scope, quality, completion timing or administration of the Works to be 

undertaken by the tenderer under the Contract, or which limits in any substantial way, 

inconsistent with the tender documents, the Employer’s rights or the tenderers obligations 

under the Contract and the rectification of which would affect unfairly the competitive 

position of other tenderers who have presented substantially responsive tenders. 

 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the 

cost of completing the works described under the particular item including allowance for 

overheads, profits and the like.  Should a tender be seriously unbalanced in relation to the 

Employer’s estimate of the works to be performed under any item or groups of items, the 

tender shall be deemed not responsive. 

 

23.4 A tender determined to be not substantially responsive will be rejected by the Employer 

and may not subsequently be made responsive by the tenderer by correction of the non-

conforming deviation or reservation. 

 

24       Correction of Errors 

 

Tenders determined to be substantially responsive shall be   checked by the Employer for 

any arithmetic errors in the computations and summations.  Errors will be corrected by the 

Employer as follows: 

 

(a) Where there is a discrepancy between the amount in figures and the amount 

in words, the amount in words will govern. 

 

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer, there is an 

obvious typographical error, in which case adjustment will be made to the 

entry containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of the 

Bills of Quantities, the amount as stated in the Form of Tender shall prevail. 

 

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of 

the corrected builder’s work (i.e. corrected tender sum less Prime Cost and 

Provisional Sums. 
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(e) The Error Correction Factor shall be applied to all builder’s work (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuations of variations. 

 

(f) The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of the 

tenderer, shall be considered as binding upon the tenderer.  If the tenderer 

does not accept the corrected amount, the tender may be rejected and the 

Tender Security may be forfeited in accordance with clause 13. 

 

25       Conversion to Single Currency 

 

25.1    For comparison of tenders, the tender price shall first be broken down into the respective  

amounts payable in various currencies by using the selling rate or rates of the Central Bank 

of Kenya ruling on the date twenty one (21) days before the final date for the submission 

of tenders. 

 

25.2 The Employer will convert the amounts in various currencies in which the tender is payable 

(excluding provisional sums but including Dayworks where priced competitively) to 

Kenya Shillings at the selling rates stated in clause 25.1. 

 

26       Evaluation and Comparison of Tenders 

 

26.1   The Employer will evaluate only tenders determined to be substantially responsive to the 

requirements of the tender documents in accordance with clause 23. 

 

26.2 In evaluating tenders, the Employer will determine for each tender the evaluated tender price 

by adjusting the tender price as follows: 

 

(a) Making any correction for errors pursuant to clause 24. 

 

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the 

Bills of Quantities, but including Day works where priced competitively. 

 

26.3 The Employer reserves the right to accept any variation, deviation or alternative offer.  

Variations, deviations, alternative offers and other factors which are in excess of the 

requirements of the tender documents or otherwise result in the accrual of unsolicited 

benefits to the Employer, shall not be taken into account in tender evaluation. 

 

26.4 Price adjustment provisions in the Conditions of Contract applied over the period of 

execution of the Contract shall not be taken into account in tender evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the 

Employer’s estimate of the items of work to be performed under the Contract, the Employer 

may require the tenderer to produce detailed price analyses for any or all items of the Bills 

of Quantities, to demonstrate the relationship between those prices, proposed construction 

methods and schedules.  After evaluation of the price analyses, the Employer may require 

that the amount of the Performance Security set forth in clause 29 be increased at the 

expense of the successful tenderer to a level sufficient to protect the Employer against 
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financial loss in the event of subsequent default of the successful tenderer under the 

Contract. 

 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract work 

valued at more than 50% of the Contract Price excluding provisional sums to a non-

indigenous sub-contractor. 

 

26.7 Preference where allowed in the evaluation of tenders shall not exceed 15%. 

  

26.8 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination. 

 

26.9 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from any 

tenderer. 

 

26.10 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be considered 

for debarment from participating in future public procurement. 

 

26.11 Poor past performance shall not be used as an evaluation criteria unless specifically provided 

for in the appendix. 

 

27 AWARD OF CONTRACT 

 

   Award Criteria 

 

27.1 Subject to Sub-clause 27.2, the Employer will award the Contract to the tenderer whose 

tender is determined to be substantially responsive to the tender documents and who has 

offered the lowest evaluated tender price subject to possessing the capability and resources 

to effectively carry out the Contract Works as required in Sub-clause 2.1 and 2.2 here 

above. 

 

27.2 The Employer reserves the right to accept or reject any tender, and to annual the tendering 

process and reject all tenders, at any time prior to award of Contract, without thereby 

incurring any liability to the affected tenderers or any obligation to inform the affected 

tenderers of the grounds for the Employer’s action. 

 

 

28       Notification of Award 

 

28.1   Prior to the expiration of the period of tender validity prescribed by the Employer, the 

Employer will notify the successful tenderer by cable, telefax or telex and confirmed in 

writing by registered letter that his tender has been accepted.  This letter (hereinafter and in 

all Contract documents called “Letter of Acceptance”) shall name the sum (hereinafter and 

in all Contract documents called “the Contract Price”) which the Employer will pay to the 

Contractor in consideration of the execution and completion of the Works as prescribed by 

the Contract. 
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28.2 At the same time that the Employer notifies the successful tenderer that his tender has been 

accepted, the Employer shall notify the other   tenderers that the tenders have been 

unsuccessful.   

 

28.3 Within fourteen [14] days of receipt of the Form of Contract Agreement from the Employer, 

the successful tenderer shall sign the form and return it to the Employer together with the 

required Performance Security. 

 

28.4 The parties to the contract shall have it signed within 30 days from the date of notification 

of contract award unless there is an administrative review request. 

 

29        Performance Guarantee 

 

29.1     Within twenty eight [28] days of receipt of the notification of award from the Employer, the 

successful tenderer shall furnish the Employer with a Performance Security in the amount 

stated in the Appendix to Instructions to Tenderers and in the format stipulated in the 

Conditions   of Contract. 

 

29.2 The Performance Security to be provided by the successful tenderer shall be an 

unconditional Bank Guarantee issued at the tenderer’s option by a reputable Bank approved 

by the Employer and located in the Republic of Kenya and shall be divided into two 

elements namely, a performance security payable in foreign currencies (based upon the 

exchange rates determined in accordance with clause 60(5) of the Conditions of Contract) 

and a performance security payable in Kenya Shillings.  The value of the two securities shall 

be in the same proportions of foreign and local currencies as requested in the form of foreign 

currency requirements. 

 

29.3  Failure of the successful tenderer to lodge the required Performance Security shall constitute 

a breach of Contract and sufficient grounds for the annulment of the award and forfeiture of 

the Tender Security and any other remedy under the Contract. The Employer may award the 

Contract to the next ranked tenderer. 

 

30      Advance Payment 

 

An advance payment, if approved by the Employer, shall be made under the Contract, if 

requested by the Contractor, in accordance with clause 60(1) of the Conditions of Contract.  

The Advance Payment Guarantee shall be denominated in the proportion and currencies 

named in the form of foreign currency requirements.  For each currency, a separate 

guarantee shall be issued.  The guarantee shall be issued by a Bank located in the Republic 

of Kenya, or a foreign Bank through a correspondent Bank located in the Republic of 

Kenya, in either case subject to the approval of the Employer. 

 

 31       Corrupt or fraudulent practices 

 

31.1 The procuring entity requires that tenderers observe the highest standard of ethics during 

the procurement process and execution of contracts. A tenderer shall sign a declaration that 

he has not and will not be involved in corrupt or fraudulent practices. 
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SECTION III APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

Notes on the Appendix to Instructions to Tenderers 

 

The following appendix to instructions to tenderers shall complement or amend the 

provisions of the instructions to tenderers (Section II).  Wherever there is a conflict between 

the provisions of the instructions to tenderers and the provisions of the appendix, the 

provisions of the appendix herein shall prevail over those of the instructions to tenderers. 

 

INSTRUCTIONS 

TO TENDERERS 

REFERENCE 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

7 Addenda issued by the County Government of Mombasa shall form part 

of this tender document 

 

13 The amount of Tender Security shall be Kenya Shillings One Hundred 

Thousand (Kshs. 100,000.00) in form of a Banker’s guarantee or an Insurance 

Company Guarantee issued by an insurance firm approved by the Public 

Procurement Regulatory Authority (PPRA), cash, letter of credit or guarantee 

by a deposit taking microfinance institution, Sacco society, the Youth 

Enterprise Development Fund or the Women Enterprise Fund valid for 120 

days from the date of tender opening in the format provided in the tender 

document 

16 & 17 & 20 The Tenderer shall seal the tender documents comprising of the technical 

submissions and financial submissions in two separate inner envelopes, 

duly marking the envelopes “technical submissions” and “financial 

submissions”. The inner envelopes shall contain the address and name of 

the bidder to enable it to be returned unopened in case it is 

received/declared late. The inner envelopes shall be placed together in an 

outer sealed envelope or package. 

The tenderer shall submit one original and two copies. 

The outer envelope/package shall be bear the tender number and description 

and shall be addressed :  

THE COUNTY SECRETARY, 

COUNTY GOVERNMENT OF MOMBASA, 

P.O BOX 80133 – 00100 

MOMBASA  

 

 

TENDER NO. CGM/PRO/T/008/2019-2020 
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PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE 

MARKET  

Completed tenders shall be placed in Tender Box Tender Box located at the 

County Assembly ground floor Or returned to the Procurement office 

County Assembly Hall, Treasury Square, Mombasa so as to reach not 

later than 10.00 a.m. 12th August 2019. 

Only tenders that are responsive to the mandatory requirements and have 

attained the pass mark of 75% in the technical evaluation shall have their 

financial submission considered and opened.  

Technical Submission – Envelope A shall have the following: 

1. Have contents pages clearly indicating Sections and Page Numbers 

2. Have pages in the whole document numbered in the correct sequence, 

serialized and bound.  

Note: Complying with item numbers 1 & 2 above is mandatory 

and its failure shall lead to automatic disqualification. 

3. Shall contain the following documents; clearly marked and arranged 

in the following order; - 

i. Particulars of Tendering Company to include Company background, 

Taxpayer Registration Certificate, Certificate of Incorporation/ 

Registration and Current/Valid Tax Compliance Certificate from 

Kenya Revenue Authority, Current/Valid Single Business Permit 

(MANDATORY). 

 

ii. Certificate of Registration with the National Construction Authority 

(NCA) –NCA 5 and above (Civil and Building Works)  

(MANDATORY). 

 
iii. Tender Security of KShs. 100, 000.00 in the form of a Banker’s 

guarantee or an Insurance Company Guarantee issued by an insurance 

firm approved by the Public Procurement Regulatory Authority 

(PPRA), cash, letter of credit or guarantee by a deposit taking 

microfinance institution, Sacco society, the Youth Enterprise 

Development Fund or the Women Enterprise Fund valid for 120 days 

from the date of tender opening in the format provided in the tender 

document (MANDATORY). 

 
iv. Duly filled and signed Confidential Business Questionnaire 

(MANDATORY). 

 
v. Duly filled and signed Declaration Form (MANDATORY). 

 
vi. Duly filled and signed Anti-Corruption Declaration Commitment/ 

Pledge (MANDATORY). 

 
vii. Evidence power of attorney where necessary (MANDATORY) 
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viii. Written undertaking that the tenderer shall submit only one tender/bid 

and will not be associated or jointly be associated with any other 

bidder that submits a bid in this tender (MANDATORY).  

 
Note: A bid that fails to comply with this requirement in item (viii) 

will lead to disqualification. 

 
ix. Experience in previous and on-going works of a similar nature and 

size for at least three years covering from 2014 to 2019 

(MANDATORY).   

 
      Bidders MUST provide the Contract Prices and copies of  

     Completion or Final Certificates, names and addresses of clients who  

     may be contacted for further information on these contracts for each  

     of the works provided to be considered. 

 

x. Major items of construction equipment proposed to carry out the 

Contract and detail of whether they are owned, leased or to be 

hired (provide evidence of ownership/ lease). The equipment 

should include but not be limited to the following functions: 

a Concrete Mixer 
b Vibrator 

c Transport i.e pick up, truck e.t.c 

 
xi. Qualifications and experience of at least three key site management / 

technical personnel and their CVs and copies of certificates: 

xii.     Certified copies of Audited Financial reports for the last two 

(2) or 2017, 2018 where available. 

 

Financial Submission – Envelope B 

xiii. Completed Form of Tender 

xiv. Priced Bills of Quantities 
 

 

Evaluation Criteria: 

 

Technical proposals shall be subjected to the following evaluation 

criteria: 

i. Experience in previous and on-going works of a similar nature 

and size for at least Five years covering from 2014 to 2019 (30 

marks) - distributed as below.  

 

            Works of similar nature 

• 6 Completed or ongoing similar Jobs ( 5 Marks each if 

copies of evidence attached) 

( Rest of the marks given on Pro-rata basis) 

 

             Attach reference letter or LPOs, Inspection and acceptance 

certificates or completion certificates. 
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ii. Major items of construction equipment proposed to carry out the 

Contract and detail of whether they are owned, leased or to be 

hired (provide evidence of ownership/ lease). The equipment 

should include but not be limited to the following functions (15 

marks) - distributed as below: 

a Concrete Mixer 
b Vibrator  

c Transport i.e pick up, truck e.t.c 
 

• Own/ Lease – 5 marks each 

• Undertaking to Hire – 2 mark each 

 

iii. Qualifications and experience of at least two key site 

management / technical personnel and their CVs and copies of 

certificates (40 marks)  - distributed as below: 
a) Qualification of Site Manager should be at a minimum 

of the following (15 marks): 

• At least 10 years’ experience (5 marks) 

• Minimum of Diploma in Civil/ Building and other relevant 

field (5 marks) 

• Evidence of supervising and providing guidance to the 

site team and creating a Health, Safety and 

Environmental Management Plan (HSEMP) (5 

marks) 
b) Qualification of a Site Foreman should be at a 

minimum of the following (8 marks): 

• At least 5 years’ experience in construction and 

construction related assignment (4 marks) 

• Diploma/Certificate in Civil Works from a recognized 

institution. (4 marks) 
c) Qualification of a plumber should be at a 

minimum of the following (9 marks) 

• At least 5 years’ experience in plumbing and construction 

related assignments (3 marks) 

• Minimum of Diploma/Certificate in plumbing from a 

qualified institution of higher learning (3 marks) 

• Experience in installation of sinks, taps, toilet furniture 

etc (3 marks) 
d) Qualification of an Electrician should be at a minimum 

of the following  (8 Marks) 

• At least 5 years’ experience (1.5 marks) 

• Experience in installation of protection units, wiring and 

associated Electrical works (3 marks) 

• Ability to follow technical drawings, building plans and 

wiring diagrams and perform electrical maintenance - 

checking systems to make sure they’re working 

efficiently and safely (2 marks) 

• Diploma/certificate in Electrical engineering/installation 
(1.5 marks) 
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• Marks awarded on pro rata for meeting 

requirement 

• Zero (0) marks for not meeting requirement 

 

iv. Certified copies of Audited Financial reports for the last two (2) 

years 2017 and 2018 (15 marks). 

• Liquidity ratios CA/CL > 2 = 5 marks 

• Gearing ratios not more than 20% = 5 marks  

• Profitability ratios 20% and above = 5 marks 

 

Marks will be awarded on the ratio indicated as an average for the 

three years as follows: 

• Full marks for meeting requirement 

• Zero (0) marks for not meeting requirement 

 

The bidders shall be required to score a minimum of 75 out of 100 

marks for Financial submission to be considered. 
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SECTION IV - CONDITIONS OF CONTRACT 

 

1. Definitions 

 

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated; 

 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the 

tender. 

 

“Compensation Events” are those defined in Clause 24 hereunder. 

 

“The Completion Date” means the date of completion of the Works as certified by the Project 

Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the Contractor 

as recorded in the Agreement Form and signed by the parties including all attachments and 

appendices thereto and all documents incorporated by reference therein to execute, complete, 

and maintain the Works, 

 

“The Contractor” refers to the person or corporate body whose tender to carry out the Works 

has been accepted by the Employer. 

 

“The Contractor’s Tender” is the completed tendering document submitted by the 

Contractor to the Employer. 

 

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as adjusted 

in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

 

“A Defect” is any part of the Works not completed in accordance with the Contract. 

 

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor. 

 

“The Defects Liability Period” is the period named in the Contract Data and calculated from 

the Completion Date. 

 

“Drawings” include calculations and other information provided or approved by the Project 

Manager for the execution of the Contract. 

 

“Dayworks” are Work inputs subject to payment on a time basis for labour and the associated 

materials and plant. 
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“Employer”, or the “Procuring entity” as defined in the Public Procurement Regulations (i.e. 

Central or Local Government administration, Universities, Public Institutions and 

Corporations, etc) is the party who employs the Contractor to carry out the Works. 

 

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site for 

the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the Contractor shall 

complete the Works. The Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order. 

 

“Materials” are all supplies, including consumables, used by the Contractor for incorporation 

in the Works. 

 

“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical, or 

biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of Contract (or any 

other competent person appointed by the Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible for supervising the execution of the 

Works and administering the Contract and shall be an “Architect” or a “Quantity Surveyor” 

registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

 

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface conditions at 

the Site. 

 

“Specifications” means the Specifications of the Works included in the Contract and any 

modification or addition made or approved by the Project Manager. 

 

“Start Date” is the latest date when the Contractor shall commence execution of the Works. 

It does not necessarily coincide with the Site possession date(s). 

 

“A Subcontractor” is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the Work in the Contract, which includes Work on the Site. 

  

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works. 

 

“A Variation” is an instruction given by the Project Manager which varies the Works. 

 

“The Works” are what the Contract requires the Contractor to construct, install, and turnover 

to the Employer, as defined in the Appendix to Conditions of Contract. 

 

2. Interpretation 
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2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning in English Language unless specifically defined. The Project Manager will 

provide instructions clarifying queries about these Conditions of Contract. 

 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference in the 

Conditions of Contract to the Works, the Completion Date and the Intended Completion 

Date apply to any section of the Works (other than references to the Intended Completion 

Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be interpreted in 

the following order of priority; 

 

(1) Agreement, 

 

(2) Letter of Acceptance, 

 

(3) Contractor’s Tender, 

 

(4) Appendix to Conditions of Contract, 

 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

 

(8) Bill of Quantities, 

 

(9) Any other documents listed in the Appendix to Conditions of Contract as forming 

part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager shall furnish both the 

Employer and the Contractor with two copies each of all the Contract documents. Further, 

as and when necessary the Project Manager shall furnish the Contractor [always with a 

copy to the Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify the Contract 

drawings or to enable the Contractor to carry out and complete the Works in accordance 

with these Conditions. 

 

3. Language and Law 

 

3.1 Language of the Contract and the law governing the Contract shall be English language and 

the Laws of Kenya respectively unless otherwise stated. 

 

4 Project Manager’s Decisions 
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4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

 

5 Delegation 

 

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor. 

 

6 Communications 

 

6.1 Communication between parties shall be effective only when in writing a notice shall be 

effective only when it is delivered. 

 

7 Subcontracting 

 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not assign 

the Contract without the approval of the Employer in writing. Subcontracting shall not alter 

the Contractor’s obligations. 

 

8 Other Contractors 

 

8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities etc. as listed in the Appendix to Conditions of Contract and also with the Employer, 

as per the directions of the Project Manager. The Contractor shall also provide facilities and 

services for them. The Employer may modify the said List of Other Contractors etc., and shall 

notify the Contractor of any such modification. 

  

 

9 Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to 

carry out the functions stated in the said Information or other personnel approved by the 

Project Manager. The Project Manager will approve any proposed replacement of key 

personnel only if their relevant qualifications and abilities are substantially equal to or better 

than those of the personnel listed in the Qualification Information. If the Project Manager 

asks the Contractor to remove a person who is a member of the Contractor’s staff or work 

force, stating the reasons, the Contractor shall ensure that the person leaves the Site within 

seven days and has no further connection with the Work in the Contract. 

 

10 Works 

 

10.1 The Contractor shall construct and install the Works in accordance with the Specifications 

and Drawings. The Works may commence on the Start Date and shall be carried out in 

accordance with the Program submitted by the Contractor, as updated with the approval of 

the Project Manager, and complete them by the Intended Completion Date. 

 

11 Safety and Temporary Works 
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11.1 The Contractor shall be responsible for the design of temporary works. However before 

erecting the same, he shall submit his designs including specifications and drawings to the 

Project Manager and to any other relevant third parties for their approval. No erection of 

temporary works shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design of 

the Temporary works and all drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, shall be subject to prior approval by the Project Manager 

before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

 

12. Discoveries 

 

12.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

Site shall be the property of the Employer. The Contractor shall notify the Project Manager 

of such discoveries and carry out the Project Manager’s instructions for dealing with them. 

 

13. Work Program 

  

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall submit 

to the Project Manager for approval a program showing the general methods, arrangements, 

order, and timing for all the activities in the Works. An update of the program shall be a 

program showing the actual progress achieved on each activity and the effect of the progress 

achieved on the timing of the remaining Work, including any changes to the sequence of the 

activities. 

 

The Contractor shall submit to the Project Manager for approval an updated program at 

intervals no longer than the period stated in the Appendix to Conditions of Contract. If the 

Contractor does not submit an updated program within this period, the Project Manager may 

withhold the amount stated in the said Appendix from the next payment certificate and 

continue to withhold this amount until the next payment after the date on which the overdue 

program has been submitted. The Project Manager’s approval of the program shall not alter 

the Contractor’s obligations. The Contractor may revise the program and submit it to the 

Project Manager again at any time. A revised program shall show the effect of Variations 

and Compensation Events. 

 

14. Possession of Site 

 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of 

a part is not given by the date stated in the Appendix to Conditions of Contract , the Employer 

will be deemed to have delayed the start of the relevant activities, and this will be a 

Compensation Event. 

 

15. Access to Site 

 

15.1 The Contractor shall allow the Project Manager and any other person authorised by the Project 

Manager, access to the Site and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out. 
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16. Instructions 

 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in accordance 

with the Contract. 

 

17. Extension or Acceleration of Completion Date 

 

17.1  The Project Manager shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for completion to be achieved by 

the Intended Completion Date without the Contractor taking steps to accelerate the 

remaining Work, which would cause the Contractor to incur additional cost.  The Project 

Manager shall decide whether and by how much to extend the intended Completion Date 

within 21 days of the Contractor asking the Project Manager in writing for a decision upon 

the effect of a Compensation Event or variation and submitting full supporting information. 

If the Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in assessing 

the new (extended) Completion Date. 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the Employer. 

 

 

18. Management Meetings 

 

18.1 A Contract management meeting shall be held monthly and attended by the Project Manager 

and the Contractor. Its business shall be to review the plans for the remaining Work and to 

deal with matters raised in accordance with the early warning procedure. The Project Manager 

shall record the minutes of management meetings and provide copies of the same to those 

attending the meeting and the Employer. The responsibility of the parties for actions to be 

taken shall be decided by the Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the meeting. 

 

19. Early Warning 

 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work, increase the 

Contract Price or delay the execution of the Works. The Project Manager may require the 

Contractor to provide an estimate of the expected effect of the future event or circumstance 

on the Contract Price and Completion Date. The estimate shall be provided by the Contractor 

as soon as reasonably possible. 

 

19.2 The Contractor shall cooperate with the Project Manager in making and considering proposals 

on how the effect of such an event or circumstance can be avoided or reduced by anyone 

involved in the Work and in carrying out any resulting instructions of the Project Manager. 

 

20. Defects 

 

20.1  The Project Manager shall inspect the Contractor’s work and notify the contractor of any 

defects that are found. Such inspection shall not affect the Contractor’s responsibilities. The 
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Project Manager may instruct the Contractor to search for a defect and to uncover and test 

any Work that the Project Manager considers may have a defect. 

  

Should the defect be found, the cost of uncovering and making good shall be borne by the 

Contractor, However, if there is no defect found, the cost of uncovering and making good 

shall be treated as a variation and added to the Contract Price. 

 

20.2 The Project Manager shall give notice to the Contractor of any defects before the end of the 

Defects Liability Period, which begins at Completion, and is defined in the Appendix to 

Conditions of Contract. The Defects Liability Period shall be extended for as long as defects 

remain to be corrected. 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect within 

the length of time specified by the Project Manager’s notice. If the Contractor has not 

corrected a defect within the time specified in the Project Manager’s notice, the Project 

Manager will assess the cost of having the defect corrected by other parties and such cost 

shall be treated as a variation and be deducted from the Contract Price. 

 

21. Bills of Quantities 

 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will be paid for the 

quantity of the Work done at the rate in the Bills of Quantities for each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities for 

the particular item by more than 25 percent and provided the change exceeds 1 percent of the 

Initial Contract price, the Project Manager shall adjust the rate to allow for the change. 

 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager with a 

detailed cost breakdown of any rate in the Bills of Quantities. 

 

22. Variations 

 

22.1 All variations shall be included in updated programs produced by the Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so. The Project Manager shall assess the quotation, which 

shall be given within seven days of the request or within any longer period as may be stated 

by the Project Manager and before the Variation is ordered. 

  

 

 

 

 

 

 

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities 

and if in the opinion of the Project Manager, the quantity of work is not above the limit stated 

in Clause 21.2 or the timing of its execution does not cause the cost per unit of quantity to 
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change, the rate in the Bills of Quantities shall be used to calculate the value of the variation. 

If the cost per unit of quantity changes, or if the nature or timing of the work in the variation 

does not correspond with items in the Bills of Quantities, the quotation by the Contractor 

shall be in the form of new rates for the relevant items of Work. 

 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the variation 

and make a change to the Contract price, which shall be based on the Project Manager’s own 

forecast of the effects of the variation on the Contractor’s costs. 

 

 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall be given 

and the variation shall be treated as a Compensation Event. 

 

 

22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning. 

 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast. 

 

23. Payment Certificates, Currency of Payments and Advance Payments 

 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment giving 

sufficient details of the Work done and materials on Site and the amounts which the 

Contractor considers himself to be entitled to. The Project Manager shall check the monthly 

application and certify the amount to be paid to the Contractor within 14 days. The value of 

Work executed and payable shall be determined by the Project Manager. 

 

 

23.2  The value of Work executed shall comprise the value of the quantities of the items in the 

Bills of Quantities completed; materials delivered on site, variations and compensation 

events. Such materials shall become the property of the Employer once the Employer has 

paid the Contractor for their value. Thereafter, they shall not be removed from site without 

the Project Manager’s instructions except for use upon the Works. 

  

 

 

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of issue 

of each certificate. If the Employer makes a late payment, the Contractor shall be paid simple 

interest on the late payment in the next payment. Interest shall be calculated on the basis of 

number of days delayed at a rate three percentage points above the Central Bank of Kenya’s 

average rate for base lending prevailing as of the first day the payment becomes overdue. 

 

 



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 BW/31 BUILDERS WORKS 

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this 

clause. Interest shall be calculated from the date upon which the increased amount would 

have been certified in the absence of dispute. 

 

 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for by the 

Employer and shall be deemed covered by other rates and prices in the Contract. 

 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor shall 

be made in Kenya Shillings and foreign currency in the proportion indicated in the tender, 

or agreed prior to the execution of the Contract Agreement and indicated therein. The rate 

of exchange for the calculation of the amount of foreign currency payment shall be the rate 

of exchange indicated in the Appendix to Conditions of Contract. If the Contractor indicated 

foreign currencies for payment other than the currencies of the countries of origin of related 

goods and services the Employer reserves the right to pay the equivalent at the time of 

payment in the currencies of the countries of such goods and services. The Employer and 

the Project Manager shall be notified promptly by the Contractor of an changes in the 

expected foreign currency requirements of the Contractor during the execution of the Works 

as indicated in the Schedule of Foreign Currency Requirements and the foreign and local 

currency portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes. 

 

 

23.7 In the event that an advance payment is granted, the following shall apply:- 

 

a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of 10% (ten percent) of the original amount 

of the Contract. The advance shall not be subject to retention money. 

 

 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or a directly liable guarantee satisfactory to the Employer in the 

amount of the advance payment. The guarantee shall be in the same currency as the 

advance. 

 

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor. Reimbursement 

shall begin when the amount of the sums due under the Contract reaches 20% of the original 

amount of the Contract. It shall have been completed by the time 80% of this amount is 

reached. 

 

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula: 

R =A(x1 – x11)  

80–20 

Where:   
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 R = the amount to be reimbursed 

 A = the amount of the advance which has been granted 

 X1 = the amount of proposed cumulative payments as a 

   percentage of the original amount of the Contract. 

   This figure will exceed 20% but not exceed 80%. 

 X11 = the amount of the previous cumulative payments as 

   a percentage of the original amount of the Contract. 

   This figure will be below 80%but not less than 20%. 

 

d) with each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly. 

 

24. Compensation Events 

 

24.1  The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site Possession Date stated 

in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work 

of the Contractor under the Contract. 

 

(c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time. 

  

(d) The Project Manager instructs the Contractor to uncover or to carry out additional tests 

upon the Work, which is then found to have no defects. 

 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of the Letter of Acceptance from the information issued to 

tenderers (including the Site investigation reports), from information available publicly and 

from a visual inspection of the Site. 

 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused 

by the Employer or additional work required for safety or other reasons. 
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(h) Other contractors, public authorities, utilities, or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor. 

 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

(k) Other compensation events described in the Contract or determined by the Project Manager 

shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased and/or 

the Intended Completion Date shall be extended. The Project Manager shall decide whether 

and by how much the Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price based 

on the Project Manager’s own forecast. The Project Manager will assume that the Contractor 

will react competently and promptly to the event. 

 

24.4  The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or not 

having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention to make a 

claim within thirty days after the event giving rise to the claim has first arisen. The claim 

shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, the 

Contractor shall submit an interim claim within the said thirty days and a final claim within 

thirty days of the end of the event giving rise to the claim. 

 

25. Price Adjustment 

 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract and the 

date of Completion. The adjustment shall be the change in the amount of tax payable by the 

Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of tender 

submission in calculating the cost to the Contractor of materials to be specifically imported 

(by express provisions in the Contract Bills of Quantities or Specifications) for permanent 
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incorporation in the Works. Unless otherwise stated in the Contract, if at any time during the 

period of the Contract exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess the net difference in the 

cost of such materials. Any amount from time to time so assessed shall be added to or deducted 

from the Contract Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be subject 

to adjustment in the events specified thereunder; 

 

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be based upon the 

rates of wages and other emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days before the 

date for submission of tenders. A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract. 

   

(ii) Upon J.B.C. determining that any of the said rates of wages or other emoluments and expenses 

are increased or decreased, then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the difference, expressed as a percentage, 

between the rate set out 

 

in the schedule of basic rates issued 30 days before the date for submission of tenders and the rate 

published by the J.B.C. and applied to the quantum of labour incorporated within the amount 

of Work remaining to be executed at the date of publication of such increase or decrease. 

 

(iii) No adjustment shall be made in respect of changes in the rates of wages and other emoluments 

and expenses which occur after the date of Completion except during such other period as 

may be granted as an extension of time under clause 17.0 of these Conditions. 

 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based upon 

the basic prices of materials to be permanently incorporated in the Works as determined by 

the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor in his pricing shall be 

attached in the Appendix to Conditions of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased then 

the Contract Price shall be increased or decreased by the amount to be assessed by the Project 

Manager based upon the difference between the price set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders and the rate published by the J.B.C. 

and applied to the quantum of the relevant materials which have not been taken into account 

in arriving at the amount of any interim certificate under clause 23 of these Conditions issued 

before the date of publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which occur 

after the date for Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any materials 

included in the schedule of basic rates. 
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26. Retention 

 

26.1  The Employer shall retain from each payment due to the Contractor the proportion  stated  in  

the  Appendix  to  Conditions  of  Contract  until Completion of the whole of the Works.  On 

Completion of the whole of the Works, half the total amount retained shall be repaid to the 

Contractor and the remaining half when the Defects Liability Period has passed and the Project 

Manager has certified that all defects notified to the Contractor before the end of this period 

have been corrected. 

 

27. Liquidated Damages 

 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is later than 

the Intended Completion Date. The Employer may deduct liquidated damages from payments 

due to the Contractor.  Payment of liquidated damages shall not alter  the Contractor’s 

liabilities. 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, the 

Project Manager shall correct any overpayment of liquidated damages by the Contractor by 

adjusting the next payment certificate. The Contractor shall be paid interest on the 

overpayment, calculated from the date of payment to the date of repayment, at the rate 

specified in Clause 23.30 

 

28. Securities 

 

28.1 The Performance Security shall be provided to the Employer no later than the date specified 

in the Letter of Acceptance and shall be issued in an amount and form and by a reputable bank 

acceptable to the Employer, and denominated in Kenya Shillings. The Performance Security 

shall be valid until a date 30 days beyond the date of issue of the Certificate of Completion. 

 

29. Dayworks 

 

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small additional 

amounts of Work only when the Project Manager has given written instructions in advance 

for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms approved 

by the Project Manager. Each completed form shall be verified and signed by the Project 

Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

 

30. Liability and Insurance 

 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the following 

are the Employer’s risks: 
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(a) The risk of personal injury, death or loss of or damage to property (excluding the Works, 

Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the Works, which is the 

unavoidable result of the Works, or 

 

(ii) negligence, breach of statutory duty or interference with any legal right by the Employer or 

by any person employed by or contracted to him except the Contractor. 

 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due 

to a fault of the Employer or in Employer’s design, or due to war or radioactive 

contamination directly affecting the place where the Works are being executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the risk 

of loss of or damage to the Works, Plant, and Materials is the Employer’s risk except loss or 

damage due to; 

 

(a) a defect which existed on or before the Completion Date. 

 

(b) an event occurring before the Completion Date, which was not itself the Employer’s 

risk 

 

(c) the activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death and loss of or damage to property (including, without limitation, the 

Works, Plant, Materials, and Equipment) which are not Employer’s risk are Contractor’s 

risks. 

 

The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance 

cover from the Start Date to the end of the Defects Liability Period, in the amounts stated in 

the Appendix to Conditions of Contract for the following events; 

 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) 

in connection with the Contract, and 

(d) personal injury or death. 

 

30.4  Policies  and  certificates  for  insurance  shall  be  delivered  by  the Contractor to the Project 

Manager for the Project Manager’s approval before the Start Date. All such insurance shall 

provide for compensation required to rectify the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the Employer 

may effect the insurance which the Contractor should have provided and recover the 

premiums from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 
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30.6 Alterations to the terms of an insurance shall not be made without the approval of the Project 

Manager. Both parties shall comply with any conditions of insurance policies. 

 

31. Completion and taking over 

 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request to the 

Project Manager to issue a Certificate of Completion of the Works. The Employer shall take 

over the Site and the Works within seven [7] days of the Project Manager’s issuing a 

Certificate of Completion. 

 

32. Final Account 

 

32.1  The Contractor shall issue the Project Manager with a detailed account of the total amount 

that the Contractor considers payable to him by the Employer under the Contract before the 

end of the Defects Liability Period.  The Project Manager shall issue a Defects Liability 

Certificate and certify any final payment that is due to the Contractor within 30 days of 

receiving the Contractor’s account if it is correct and complete. 

 

If it is not, the Project Manager shall issue within 30 days a schedule that states the scope of 

the corrections or additions that are necessary. If the final account is still unsatisfactory after 

it has been resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a Payment Certificate. The Employer shall pay the Contractor the 

amount due in the Final Certificate within 60 days. 

 

33. Termination 

 

33.1  The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall include, 

but shall not be limited to, the following; 

 

(a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorised by the Project Manager. 

 

(b) the Project Manager instructs the Contractor to delay the progress of the Works, and the 

instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for a reconstruction 

or amalgamation; 

 

(d) a payment certified by the Project Manager is not paid by the Employer to the Contractor 

within 30 days (for Interim Certificate) or 60 days (for Final Certificate)of issue. 

 

(e) the Project Manager gives notice that failure to correct a particular defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

 

(f) the Contractor does not maintain a security, which is required. 
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33.2 When either party to the Contract gives notice of a breach of Contract to the Project Manager 

for a cause other than those listed under Clause 33.1 above, the Project Manager shall decide 

whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible. The Project Manager shall 

immediately thereafter arrange for a meeting for the purpose of taking record of the Works 

executed and materials , goods, equipment and temporary buildings on Site. 

 

34. Payment Upon Termination 

 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 

the Project Manager shall issue a certificate for the value of the Work done and materials 

ordered and delivered to Site up to the date of the issue of the certificate. Additional 

liquidated damages shall not apply. If the total amount due to the Employer exceeds any 

payment due to the Contractor, the difference shall be a debt payable by the Contractor. 

 

34.2  If the Contract is terminated for the Employer’s convenience or because of  a  fundamental  

breach  of  Contract  by  the  Employer,  the  Project Manager  shall  issue  a  certificate  for  

the  value  of  the  Work  done, materials ordered, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the Works, and the 

Contractor’s costs of protecting and securing the Works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete the Works and 

to rectify any defects and may enter upon the Works and use all materials on the Site, plant, 

equipment and temporary works. 

 

34.4 The Contractor shall, during the execution or after the completion of the Works under this 

clause remove from the Site as and when required, within such reasonable time as the Project 

Manager may in writing specify, any temporary buildings, plant, machinery, appliances, 

goods or materials belonging to or hired by him, and in default the Employer may (without 

being responsible for any loss or damage) remove and sell any such property of the 

Contractor, holding the proceeds less all costs incurred to the credit of the Contractor. 

 

Until after completion of the Works under this clause the Employer shall not be bound by 

any other provision of this Contract to make any payment to the Contractor, but upon such 

completion as aforesaid and the verification within a reasonable time of the accounts 

therefore the Project Manager shall certify the amount of expenses properly incurred by the 

Employer and, if such amount added to the money paid to the Contractor before such 

determination exceeds the total amount which would have been payable on due completion 

in accordance with this Contract the difference shall be a debt payable to the Employer by 

the Contractor; and if the said amount added to the said money be less than the said total 

amount, the difference shall be a debt payable by the Employer to the Contractor. 

 

35. Release from Performance 
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35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of either the Employer or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the Site safe and stop Work as 

quickly as possible after receiving this certificate and shall be paid for all Work carried out 

before receiving it. 

 

36. Corrupt gifts and payments of commission The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or execution of this or any 

other Contract for the Employer or for showing or forbearing to show favour or disfavour to 

any person in relation to this or any other contract for the Employer. 

 

(b) Enter into this or any other contract with the Employer in connection with which commission 

has been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before 

the Contract is made particulars of any such commission and of the terms and conditions of 

any agreement for the payment thereof have been disclosed in writing to the Employer. 

 

Any breach of this Condition by the Contractor or by anyone employed by him or acting on 

his behalf (whether with or without the knowledge of the Contractor) shall be an offence 

under the provisions of the Public Procurement Regulations issued under The Exchequer and 

Audit Act Cap 412 of the Laws of Kenya. 

 

37. Settlement of Disputes 

 

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager on 

his behalf and the Contractor, either during the progress or after the completion or 

termination of the Works, such dispute shall be notified in writing by either party to the other 

with a request to submit it to arbitration and to concur in the appointment of an Arbitrator 

within thirty days of the notice. The dispute shall be referred to the arbitration and final 

decision of a person to be agreed between the parties. Failing agreement to concur in the 

appointment of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 

Chairman of any of the following professional institutions; 

 

(i) Architectural Association of Kenya 

 

(ii) Institute of Quantity Surveyors of Kenya 

 

(iii) Association of Consulting Engineers of Kenya 

 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

 

On the request of the applying party. The institution written to first by the aggrieved party shall 

take precedence over all other institutions. 
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37.2 The arbitration may be on the construction of this Contract or on any matter or thing of 

whatsoever nature arising thereunder or in connection therewith, including any matter or 

thing left by this Contract to the discretion of the Project Manager, or the withholding by the 

Project Manager of any certificate to which the Contractor may claim to be entitled to or the 

measurement and valuation referred to in clause 23.0 of these conditions, or the rights and 

liabilities of the parties subsequent to the termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or difference 

where notice of a dispute or difference has not been given by the applying party within ninety 

days of the occurrence or discovery of the matter or issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made by the 

parties to settle such dispute or difference amicably with or without the assistance of third 

parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred to arbitration 

before the practical completion of the Works or abandonment of the Works or termination 

of the Contract by either party: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person ceasing 

to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project 

 

Manager is empowered by these Conditions. 

37.5.3 Whether or not a certificate has been improperly withheld 

or is not in accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless the 

Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct 

such measurements, computations, tests or valuations as may in his opinion be desirable in 

order to determine the rights of the parties and assess and award any sums which ought to 

have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open 

up, review and revise any certificate, opinion, decision, requirement or notice and to 

determine all matters in dispute which shall be submitted to him in the same manner as if no 

such certificate, opinion, decision requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION V – APPENDIX TO CONDITIONS OF CONTRACT 
 

THE EMPLOYER IS 

 

Name: COUNTY GOVERNMENT OF MOMBASA – DEPARTMENT OF TRADE, 

TOURISM AND INVESTMENTS. 

 

Address:  P. O. BOX 82209 – 80100, MOMBASA. 

 

Name of Authorized Representative: COUNTY CHIEF OFFICER - – DEPARTMENT OF 

TRADE, TOURISM AND INVESTMENTS. 

 

Address: XXXXXXXX 

Telephone: 

 

Facsimile: ____________________________ 

 

The Project Manager is 

 

Name:  DIRECTOR PUBLIC WORKS – DTIPW MOMBASA 

 

Address:  ----------------------------- 

 

Telephone:  ____________________ 

 

Facsimile:  _____________________ 

 

The name (and identification number) of the Contract is Proposed Construction of the 

New Changamwe Market. 

 

The Works consist of general construction works to completion AS PER DRAWINGS, 

SPECIFICATIONS AND BILLS OF QUANTITIES 

 

 

The Start Date shall be AS AGREED WITH THE PROJECT MANAGER 
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The Intended Completion Date for the whole of the Works shall be 40 WEEKS FROM 

COMMENCEMENT DATE 

 

The following documents also form part of the Contract: 

AS LISTED IN CAUSE 2.1 OF THE CONDITIONS OF CONTRACT 

 

The Contractor shall submit a program for the Works within 14 days of delivery of the Letter 

of Acceptance. 

 

 

 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER The Site is 

located at Changamwe Market and is defined in drawings The Defects Liability period is 180 

days. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those for the 

execution of; 

 

1. PLUMBING AND DRAINAGE WORKS 

 

2. ELECTRICAL WORKS 

 

3. ASSOCIATED CIVIL WORKS 

 

The minimum insurance covers shall be; 

• Contractor’s All Risk Insurance 

 

The following events shall also be Compensation Events: 

 

1. NONE OTHER THAN AS IS DEFINED IN THE CONDITIONS OF CONTRACT The 

period between Program updates is 14 days. 

 

The amount to be withheld for late submission of an updated Program is FULL CERTIFICATE 

 

The proportion of payments retained is 10 percent. 

 

The Price Adjustment Clause SHALL NOT apply 

 

The liquidated damages for the whole of the Works is Kshs. 85,000.00 PER WEEK 

 

The Performance Security shall be for the following minimum amounts equivalent as a percentage 

of the Contract Price  is 10 percent (%) 

 

The Completion Period for the Works is 40 Weeks 

 

The rate of exchange for calculation of foreign currency payments is SHALL NOT APPLY 
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The schedule of basic rates used in pricing by the Contractor is as: ISSUED BY THE JOINT 

BUILDING COUNCIL (KENYA) THIRTY DAYS BEFORE THE DATE OF 

SUBMISSION OF TENDERS 

 

Advance Payment SHALL NOT be granted. 

 

Performance Bond shall be from an APPROVED BANK AND INSURANCE 

 

The contractor shall allow for 3% Withholding Tax within the pricing rates. The 3% 

Withholding Tax shall be deducted directly from all payments due to the contractor and paid 

to KRA. 
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SECTION VI: BILLS OF QUANTITIES 

 
ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

PROPOSED CONSTRUCTION OF NEW 

CHANGAMWE MARKET 

DEMOLITIONS  

An inventory of materials salvaged by the contractor is 

to be kept. All materials remain property of the client 

and are to be handed over to him. Should the client 

permit it the contractor can make application to either 

purchase the material and pay in cash or to make an 

allowance for credit at the end of demolitions and 

alerations sections of this bill.  

Demolitions shall be carefully carried out to secure the 

specified. Demolition shall include making good any 

surfaces disturbed and removing all debris from site. 

    

A 
Carefully demolish existing  wall to create openings for 

precast concrete louvers vents, grills and doors 
450 SM 

  

B 
Carefully demolish existing concrete counters complete with 

all support; overall size 1300 x 3300 x 900mm high. 
47 NO 

  

C 
Carefully hack away concrete from the column extension to 

expose reinforcement and make good the surface to receive 

new column on the new floor. 
16 NO 

  

D 
Carefully hack out existing floor slab, complete with all the 

hardcore and make good the surface to receive new column 

on the new floor. 
690 SM 

  

E 
Carefully remove existing roof covering, complete with all 

steel support.  
540 SM 

  

F 
Carefully remove existing steel door complete with all 

frame,sliding rail and ironmongery; overall size 2600 x 

2500mm high. 
2 NO 

  

G Ditto; overall size 900mm x 2100mm high. 2 NO   
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H Carefully remove existing steel cabinets complete with all 

frame, mesh and ironmongery 
47 NO   

 TOTAL FOR DEMOLITIONS CARRIED TO  
SUMMARY 

    

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 GROUND FLOOR 

SUBSTRUCTURES(All Provisional) 

SITE PREPARATION 

Site clearance,excavations 

    

A 
Clear site of all bushes, tufts and any small or large trees, 

including grubbing out roots and burn on site where directed  
725 SM 

  

B 
Excavate oversite to remove vegetable soil 200mm average 

depth, loads, wheel and deposit where directed on site and 

level 
725 SM 

  

C 
Excavate for trenches not exceeding 1.50m from stripped 

level 
365 CM 

  

D 
Excavate for column pit not exceeding 1.50m from stripped 

level 
132 CM 

  

E Keep all excavations free from all water  
ITEM   

F 
Allow for strutting and plunking 

Disposal  

 ITEM   

G 
Return, fill and ram extra excation materials around 

foundation 
347 CM 

  

H 
Cart away surplus excavated materials 

Filling 

150 CM   

I Average 300mm thick hardcore bed well watered leveled 

and compacted 
410 CM 

  

J 
50m thick murram blinding 

Insecticide  treatment 

1360 SM   
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K Treat surface of hardcore filing with gladiator TC or other 

equal approved insecticide according to the manufacture 

instructions. 

1360 SM   

 Total carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
CONCRETE WORKS 

Plain concrete class 15 (1:4:8) in:- 

    

A 50mm thick blinding under foundations and bases 

Reinforced concrete class 25 in:- 

267 SM   

B Foundation strip 36 CM   

C Stub columns and bases 29 CM   

D Ground beam 27 CM   

E 
150mm thick floor slab 

Reinforcement 

Supply and fix high tensile steel reinforcement bars 

B.S.4449 to  B.S 4461 including cutting, bending, 

hoisting, tying wire, spacing blocks and support  

1390 SM   

F 
Assorted bar reinforcement 

B.R.C. Mesh 

9200 KG   

G B.R.C. Mesh reinforcement No. A142 

Sawn formwork to 

1390 SM   

H Vertical sides foundation strip 118 SM   

I Ditto to Column sides and bases etc 122 SM   

J 
Edges of floor slab exceeding 75mm but not exceeding 

150mm high 
195 LM 

  

K 
Vertical sides of ground beam  

Expansion Joint 

265 SM   

L 12mm flexcell or any other equal and approved  expansion 

joint 
33 SM 
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M 25 x 25mm expendite or any other equal and approved 

sealer 
22 LM   

 Total carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
Walling 

Solid coral block walling bedded and jointed in cement 

and sand  mortar  1:4 in:- 

    

A 200mm thick walling 

Damp proofing  

221 SM   

B 
200mm wide bituminous felt  damp proof course bedded in 

cement sand mortar 1:4 
294 LM 

  

C 
1000 gauge polythene sheet underlay 

Plint Finishes 

1390 SM   

D 
15mm thick cement and sand backing to receive mazeras 

tiles 
110 SM 

  

E Supply and fix approved mezaras tiles with appropriate tile 

adhesive, grout and spacers on prepared backing (m.s) 
110 SM   

 Total carried to collection     
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 Collection 

Brought forward from page BW/2 

Brough forward from page BW/3 

Brought forward from above  

    

 TOTAL FOR SUBSTRUCTURE CARRIED TO  
SUMMARY 

    

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
 SUPERSTRUCTURE 

Insitu Concrete 

    

A 75mm thick concrete base slab (mix 1:2:4) 

Vibrated reinforced concrete class 25 in:- 

420 SM   

B Beams 10 CM   

C 
Columns 

Ditto in:- 

5 CM   

D 150mm thick suspended slab 136 SM   

E 
100mm thick counter tops 

Reinforcement 

High Tensile twisted reinforcement bars B.S 4461 as 

described 

420 SM   

F Assorted bar reinforcement 

Sawn Cypress Timber Formwork as Described. Allow 

for setting to curve where required, special proping, 

strutting, fillets, nails, etc to 

7300 KG   

G Sides and soffits of beam 117 SM   

H Sides of columns 60 SM   

I Soffits of suspended floor slab 136 SM   
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J Soffits of counter top 420 SM   

K Edges of suspended floor slab 75 – 150mm high 62 LM   

L Edges of counter top 75 – 150mm high 1310 LM   

M Edges of base slab 75 – 150mm high 1310 LM   

 Total carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

WALLING 

Machine cut coral block walling bedded and jointed in 

cement and sand mortar 1:3; including 20swg x 25mm 

wide hoop iron in every course 

    

A 200mm thick external walling 170 SM   

B 200mm thick internal walling 138 SM   

C 100mm ditto but solid concrete block to internal walling  960 SM   

D 
Precast concrete louver block walling; overall size 200 x 

200 x 300mm. 
10 SM 

  

E 

75mm thick precast concrete coping 75mm thick weathered 

and throated saddled-back  for 200mm thick walling 

Grill Walling 190 LM 

  

F Fabricate, supply and fix mild steel grill ; constructed with 

25 x 25 x 3mm thick RHS vertical framing fixed at 150 mm 

center; 50 x 3mm flat bars top and bottom horizontal 

framing, infilled with 50 x 50 x 3mm weld mesh; fixed with 

lugs built into concrete or stone walls: painted in mastic and 

finished with one shop coat primer and two coats of marine 

paint to all surfaces with approved paint by the Project 

Manager. 

Hardwood Timber Lattice 300 SM 
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G 50 x 25mm hardwood infill fixed at 100 mm c/c  in both 

directions to form diamond shape; nailed on 100 x 50mm 

hardwood frame top and bottom horizontal frame and 

vertical frames at 2000 mm c/c  fixed to opening in wall. 

Prepare surfaces and apply  three coats gloss oil paint to 

surfaces  200-300mm  girth with approved paint by the 

Project Manager. 

480 SM 

  

Total carried to collection     

Collection 
Brough forward from page BW/5 

Brought forward from Above 

    

 TOTAL FOR SUPERSTRUCTURE CARRIED TO  
SUMMARY 

    

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
ROOF STRUCTURE (All Provisional) 

Steel work;- Supply and Fix 

    

A 100 x 100 x 4mm thick SHS galvanised steel stanchion,  on 

300 x 300 x 12mm steel bearer plate bolt fixed to 300 mm 

long, 16mm holding down bolts cast in 400 x 400 x  
1200mm deep conc stub column (m.s) To Str. Eng's Detail. 

493 LM 

  

B 
Supply and Fix, 75 x 50 x 4mm RHS mild steel rafter 

section  
460 LM 

  

C Ditto for hip rafter  80 LM   

D Ditto for ridge board  60 LM   

E Ditto 100 x 50 x 4mm  for wall plate  160 LM   

F 
Supply and Fabricate, in 150 x 150 x 12mm mild steel 

bearing plate  
70 NO 

  

G 
Supply and Fix, in 100 x 50 x 2mm z section purlin mild 

steel section 
1900 LM 

  

H 
Prepare and apply one primer coat and two coat of gloss oil 

paint to general metal surfaces 

Wrot cypress : 1st grade 

2760 LM   

I 250 x 38mm Fascia or barge board 300 LM   
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J 
Prepare and apply three coats  of first grade emulsion paint 

to fascia board : Over 200mm but n.e 300mm girth 

ROOF COVERING 

300 LM   

K 
Supply and fix curved prepainted gauge 28 aluminium box 

profiled roofing sheet as mettacopo by Kaluworks or any 

equal and approved by the project manager; fixed to steel 

trusses(ms)  
1620 SM 

  

L Ditto approved ridge cap 140 LM   

 Total carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

ROOF FINISHES 

    

A 
50 mm cement sand  1:3 water proof screed to  flat roof slab 

laid to fall and crossfalls  
136 SM 

  

B Apply one coat bituminous primer to surface of screed. 136 SM   

C 
Supply torch and apply  bituminous membrane as per  
‘sirrah P4’ or equal and approved 

136 SM 

  

D Ditto sides of wall 200mm high  41 LM   

E 
200 x 200 x 25mm thick quarry tiles as miritini clay 

products or any other approved manufacturer at roof 

covering bedded and jointed in cement mortar 1:3 and 

25mm joint  pointed with red cement slurry 

Rain Water Goods 136 SM 

  

F Supply and fix PVC gutter overall size; 250mm diameter 

half round; complete with fascia board connector, brackets, 

unions and corners 
166 LM 

  

G Extra over for stopped ends 4 NO   

H Extra over for outlet 2 NO   

I Extra over for 100mm fulbora roof outlet drains 8 NO   
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J 
160mm diameter PVC down pipes fixed to wall with 

holding clips at 1200mm centres 
34 LM 

  

K Extra over for swan neck 1000mm long 8 NO   

L Extra over for shoe 1000mm long 8 NO   

 Carried Forward To Collection     

 Collection 
Brought forward from page 7 

Brought forward from above 

    

 
TOTAL FOR ROOFING CARRIED TO SUMMARY 

    

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

DOORS 
Grill door (Refer to architect's detail) 

    

A 

Fabricate, supply and fix mild steel grill door overall size  
1800 x 4000mm; comprising 2No.  openable leaf size 900 x  
3000mm high with  50 x 50 x 3 mm framing, stiles, bottom  
& top rail & 2 No intermediate rails; infilled with 25 x 25 x  
3mm RHS at 150 mm center  in ; complete with all 

necessary ironmongery; fixed to opening including cutting 

and pinning lugs to concrete or blockwork surround and 

bedding frame in cement and sand mortar (1:4); all primed 

with red oxide and finished with two coats gloss oil paint 

painted to all surfaces with approved. 2 NO. 

  

B 
Ditto overal size 1500 x 4000mm 

Wrot Mvule Timber Doors 

4 NO.   

C 50mm  thick mvule panelled door overall size 1800 x  
2400m; comprising 2No.  openable leaf size 900 x  
2100mm high with 125 x 50mm stiles, middle and top rails, 

200 x 50mm bottom rail  and 1800 x 300mm high funlights 

at the top. (Refer to architects detail) 2 NO. 
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D Ditto single door overall size 1050 x 2400m  2 NO.   

E Ditto single door overall size 900 x 2400m  6 NO.   

F 
Ditto flip top door; overall size 900 x 900; (Refer to 

architects detail) 
192 NO. 

  

G 
50mm thick solid core flush door overall size 900 x 

2100mm to BS 459 , faced both sides with 6mm mahogany 

veneer and lipped on all edges hardwood, including all 

planted mouldings. 

Timber Mvule Framework 10 NO. 

  

H 150 x 50 mm frame with two labour  twice rebated:  
plugged 

342 LM 

  

I Ditto for transome 10 LM   

J 50 x 25mm moulded architrave 222 LM   

K 15 x 15mm quardrant beading 222 LM   

 Total for carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

Iron Mongery 

    

A 
3-Lever mortice lock complete with locking furniture as  
'Union'or equal 

12 NO 

  

B Pressed steel indicator bolts (vacant/engaged) - ref 8094SS 

8 NO 

  

C 100mm  brass butt hinges 215 PRS.   

D Rubber door stop fixed to floor with rawl bolt 20 NO.   

E 
100mm  tower bolts 

 Prepare and apply one undercoat primer and two 

finishing first quality emulsion paint to: 

212 NO.   

F Surface of woodwork generally 37 SM   
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G 
Ditto not exceeding 150mm girth 

Knot prime stop and apply 3 coats of polyurethane clear 

lacquer to woodwork surfaces 

52 LM   

H General surfaces of woodwork 272 SM   

I Surfaces 100 to 200mm girth 

Carried Forward To Collection 

Collection 
Brought forward from page BW/9 

Brought forward from above 

291 LM   

 

 

 TOTAL FOR DOORS CARRIED TO SUMMARY     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
WINDOWS 

Supply, assemble and fix heavy duty anodised 

aluminium framed sliding windows with frame of a 

minimum thickness of 1.8mm including all necessary 

iron mongery and 8mm thick tinted  glass fixed with 

aluminium beadings. Allow for sand blast effect film by 

as directed (refer to architects detail) 

    

A Overall size 2000 x 1500mm high. 1 NO   

B Overall size 1500x 1500mm high 7 NO   
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C 
Approved 600 x 275 x 175mm  precast concrete window 

cill bedded and jointed in cement (sand (1:3) mortar 
13 LM 

  

D 200 x 20 mm thick wrot mahogany: prime grade window 

board. 
13 LM   

 
TOTAL FOR WINDOWS CARRIED TO SUMMARY 

    

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
FINISHES 

WALL FINISHES 
External Walls 

    

A 15mm cement and sand (1:4) render with wood float on  

external walling . 
132 SM 
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B 

Prepare and apply one undercoat and two finishing coats of 

approved  long lasting, weather proof paint to rendered 

surfaces externally Internal Walls 132 SM 

  

C 

15mm cement and sand (1:4) plaster trowelled smooth and 

comprising 12mm thick  backing and 3mm finishing coat.  300 SM 

  

D 
Prepare and apply three coats of approved first grade 

emulsion paint to plastered surfaces 

Cement and sand (1:3) screeds, backings, beds etc 

300 SM   

E 15 mm thick cement and sand backing prepared to receive 

wall tiles 
420 SM 

  

F 
15mm backing finished to receive terrazo wall finish (m.s) 

Granitto wall tiles  

2145 SM   

G Supply and fix approved  Granito wall tiles on prepared 

backing including grouting and edge protectors where 

required. 

Terrazo paving ; 

420 SM 

  

H 15mm thick terrazo floor finish including 32 x 3mm thick 

plastic dividing strip where required 

FLOOR FINISHES 

Cement and sand (1:3) screeds, backings, beds etc 

2145 SM   

I 25mm bed finished to receive terrazo floor finish (m.s) 

Terrazo paving ; 

1370 SM   

J 15mm thick terrazo floor finish including 32 x 3mm thick 

plastic dividing strip where required 
1370 SM 

  

K 20 x 100 mm skirting 192 LM   

 Total Carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
WORK TOP FINISHES 

Cement and sand (1:3) screeds, backings, beds etc 
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A 15mm cement and sand (1:4) plaster trowelled smooth and 

comprising 12mm thick  backing and 3mm finishing coat to 

counter tops 
420 SM 

  

B 32mm bed finished to receive  floor tiles (m.s) 91 SM   

C 
25mm bed finished to receive terrazo floor finish (m.s) 

Granitto wall tiles  

340 SM   

D Supply and fix approved  Granito wall tiles on prepared 

backing including grouting and edge protectors where 

required. 

Terrazo paving ; 

91 SM 

  

E 15mm thick terrazo floor finish including 32 x 3mm thick 

plastic dividing strip where required 

JOINERY FITTINGS AND FIXTURES 

340 SM   

F 
Fabricate, supply and fix 2000 x 900 x 750mm high mild 

steel bottom cabinets; constructed with 25 x 25 x 3mm RHS 

top, bottom and intermediate framing; infilled with 4mm 

thick weld mesh; size 50 x 50mm ; fixed with lugs built into 

concrete or stone walls: Cabinate to have 1 no. shelf and 4 

no. steel lockable door including all necessary ironmongery. 

All to be primed with red oxide and finished with two coats 

gloss oil paint painted to all surfaces with approved paint. 

(Fabricated as per Project Manager's design and approval) 
212 NO 

  

G 

Supply and install Pegion Hole System overall size 3000 x  
1500 x 300mm; comprising of 50 No. Pegion Holes,  
Overall size 300 x 300 x 300mm; complete with 50 x 25mm 

thick rebated mvule frames; 25mm thick mahogany 

veneered block board  top, bottom, sides, divisions and  

door shutters complete with brass heavy duty piano hinges, 

D - shaped brass handles and  'Solex' locks including clear 

varnish timber paint to approval. (Fabricated as per Project 

Manager's design and approval) 4 NO 

  

 Carried Forward To Collection     

 Collection 
Brought forward from page BW/12 

Brought forward from page above 

    

 TOTAL CARRIED TO SUMMARY     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
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 PROPOSED CHANGAMWE MARKET SUMMARY 

Brought forward from page BW/1- Demolitions and 

Removals 

Brought forward from page BW/4- Substructure 

Brought forward from page BW/6 - Superstructure 

Brought forward from page BW/8 - Roofing 

Brought forward from page BW/10 - Doors 

Brought forward from page BW/11 - Windows 

Brought forward from page BW/13 - Finishes 

    

 

 

 TOTAL FOR BUILDERS WORKS CARRIED TO  

MAIN SUMMARY PAGE 
    



 

 

EXTERNAL WORKS    
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 EX/ 1 EXTERNAL WORKS 

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 PROPOSED PARKING LOT FOR TO CHANGAMWE 

MARKET 

PARKING LOT 

Excavation  

    

A Excavate over site; average 300 mm deep to reduce levels 1265 SM   

B 
Load and cart away excavated material from site and cart away to 

designated dumping site 

Surface treatment 

380 CM   

C Grade and compact sub-grade or filling to falls, crossfalls and 

slopes : compact to : 90% MDD Sub base and Base Courses 
1265 SM   

D 300mm Thick hand packed hardcore : graded to falls, crossfalls and 

chambers : compacted to 100% MDD 150 mm thick layers 
380 CM 

  

E 50mm thick murram blinding 1265 SM   

F 
Pre-cast concrete coloured paving blocks 80mm thick High  

strength 49 N/mm square to KS 02-827including 30mm thick sand 

layer 

Kerb 1265 SM 

  

G 125 x 250 mm pre-cast concrete kerb rounded on one corner laid on 

and including concrete 1:3:6 base size 525 x 100mm haunched up 

behind; including all necessary excavations,formwork and painting 

Bollards 
45 LM 

  

H 

Supply and fix 1500mm high galvanised mild steel bollards  
(1000mm above ground) fabricated from 150 x 4.85mm thick CHS 

galvanised mild steel tube. Hollow section to be filled with 1:2:4 

insitu vibrated concrete and embedded in 300 x 300 x 600mm deep  
1:2:4 vibrated concrete base. Rate to include all necessary 

excavations, concrete, backfilling, making good disturbed surfaces 

and appling three coats first grade gloss paint to general surfaces of 

steel bollard 

Marking and Signage 25 NO 
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I Drive way and Car park marking and signage  ITEM   

 Total carried to collection     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

Invert Block Drain (IBD) 

    

A 
Excavate for stormwater drain starting from G.L. not exceeding 

1.0m deep. Trim and shape for IBD as in detail (50) 5329 ‘B’ and 

side slabs and dispose excavated materials away from site. 
34 CM 

  

B 
Provide, lay and joint p.c.c. IBD with 2No. side slabs on either 

side.  
92 LM 

  

C Provide, lay and joint reinforced P.C.C. 300x450x50mm grating 

(heavy duty) 
92 LM   
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Total carried to colletion 

Collection 

Brought forward from page EX/1 

Brought forward from page EX/2 

 

 Total for external works carried to summary page     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 
PROPOSED  UNDER GROUND WATER TANK (60000  
Litres) 

Excavation  

    

A Excavate oversite average 150mm deep to remove vegetable soil, 

wheel and deposit where directed on site 
33 SM 

  

B Excavate pit not exceeding 1.50meters deep 49 CM   
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C Ditto over 1.5meters deep but not exceeding 3.00meters deep 49 CM   

D Ditto over 3meters deep but not exceeding 4.50meters deep 20 CM   

E 
Extra over excavation in rock 

Disposal 

24 CM   

F Load and cart surplus excavated material and deposit in spoil heaps 

where directed on site 
102 CM 

  

G 

Return ,fill and ram and consolidate in layers selected excavated 

material,as directed. Imported filling 

14 CM   

H Average 300mm thick hardcore bed well watered leveled and 

compacted 
10 CM 

  

I 50m thick murram blinding 33 SM   

J 
Treat surface of hardcore filing with gladiator TC or other equal 

approved insecticide according to the manufacture instructions. 

CONCRETE WORKS 
Plain concrete class 15 (1:4:8) in:- 

33 SM   

K 50mm thick blinding under foundations and bases 

Reinforced concrete class 25/20 in:- 

32 SM   

L Foundation strip 6 CM   

M Columns and bases 2 CM   

N Beam 2 CM   

O 200mm thick concrete wall 55 SM   

P 150mm thick suspended floor slab 29 SM   

Q 200mm thick bottom slab 22 SM   

R Extra over floor bed for sump size 400x400x300mm deep  
(internally) with 200mm thick walls and 200mm thick bed in class  
25 concrete. Allow for all necessary formwork 

1 NO 

  

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  
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Reinforcement 

Supply and fix high tensile steel reinforcement bars B.S.4449 to 

B.S 4461 including cutting, bending, hoisting, tying wire, 

spacing blocks and support  

High yield steel bar reinforcement to BS 4461 

    

A 8mm diameter 51 KG   

B 10mm diameter 193 KG   

C 
12mm diameter 

Sawn Cypress Timber Formwork as Described. Allow for 

setting to curve where required, special proping, strutting, 

fillets, nails, etc to 

1110 KG   

D Sides of walls 55 SM   

E Sides and soffits of beams 20 SM   

F Sides and soffits of columns 26 SM   

G 
Soffits of suspended slab, including withdrawing from confined 

space. 
28 SM 

  

H 
Edge of suspended slab, over 150mm but not exceeding 225mm 

high 
19 LM 

  

J Edge of  slab, over 150mm but not exceeding 225mm high 19 LM   
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K Boxing in formwork to form opening size 600x450mm in 150mm 

slab 
2 NO   

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  

 

Solid concrete block walling, as described, in cement sand 

mortar 

    

A 
200mm walling 

Waterproofing 

64 SM   

B 

Vandex Super or equal and approved water proofing compound to 

base and wall surfaces executed by specialist strictly in accordance 

with manufacturer's written instructions and with 10 year's 

guarantee Finishes 68 SM 

  

C 20mm waterproof cement and sand (1:4) render to concrete bed 22 SM   

D 15mm ditto to to interior surfaces 64 SM   

E 12mm ditto to soffits of suspended floor slab 22 SM   

F 20mm ditto to cover slab trowelled smooth and hard 28 SM   

F 15mm ditto to plinth area 6 SM   

G 

Medium cast iron double seal cover and frame size 600x450mm to 

BS 497,including bedding frame in cement mortar and cover in 

grease, and coating all surfaces with bituminous paint 2 NO 

  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 EX/ 7 EXTERNAL WORKS 

H 100mm uPVC dip pipe,750mm long fixed to wall 2 NO   

I 100mm Upvc sleave 2 NO   

J Hole through 200mm wall for 100mm pipe 
2 NO 

  

 Carried Forward To Collection     

 Collection 

Brought forward from page EW/3 

Brought forward from page EW/4 

Brought forward from page EW/5 

    

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE  AMOUNT  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 EX/ 8 EXTERNAL WORKS 

 EXTERNAL WORKS SUMMARY PAGE 

Parking Lot 

Underground Water Tank 

    

 TOTAL FOR EXTERNAL WORKS CARRIED TO  
SUMMARY 

    



 

 

ELECTRICAL INSTALLATION WORKS    



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E1 ELECTRICAL WORKS 

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

Supply, install, test and commission 

the following: Lighting Circuit - 01 

NOTE: 

All cables to be as East African Cables or 

equal and approved equivalent.  

    

A Lighting points  in concealed 20mm 

diametre  PVC heavy gauge conduit 

comprising of 3 x 1.5mm2 pvc/sc Cu cables 

as East African Cables or equal and 

approved equivalent for 1 way 1 gang 

switching.  24 No 

  

B Ditto lighting points for 1 way 2 gang 

switching.  2 No 

  

C 
Ditto lighting points for  1 way 3 gang 
switching. 

Lighting Circuit fittings - 02. 

53 No   

D 5Amp white moulded ivory flush mounting 

1 way 1 gang plate switch as MK/CRABTREE 

/MEM or equal and approvedVequivalent.  6 No 

  

E 5Amp white moulded ivory flush mounting 

1 way 2 gang plate switch at MK/CRABTREE / 

MEM or equal and approved equivalent.  4 No 

  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E2 ELECTRICAL WORKS 

F 5Amp white moulded ivory flush mounting 

1 way 3 gang plate switch at MK/CRABTREE / 

MEM or equal and approved equivalent.  

1 No   

 TOTAL CARRIED TO COLLECTION   SHS.   

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

Lighting Circuit fittings - 02. 

    

A 2 x 1200mm twin batten weather proof 

flourescent luminaire fitting complete with 

prismatic diffuser as THORN or equal and 

approved equivalent.  53 No 

  

B  1 x 600mm single batten flourescent luminaire 

fitting complete with prismatic diffuser as 

THORN/PHILIPS or  equal and approved 

equivalent.  4 No 

  

C  
 2 x 8w flourescent weather proof flourescent 

bulkhead luminaire fitting as THORN/PHILIPS 

or equal and approved equivalent.  
16 No 

  

D 1 x 60w bathroom model spherical ball 
fittings as THORN CAT or equal and approved 
equivalent.  

Power Circuits - 03 

NOTE:- 

All cables to be East African cables or equal 

and approved equivalent.  

14 No   
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 PCM/E3 ELECTRICAL WORKS 

E  13Amp socket outlet power points drawn in 

concealed 20mm diametre PVC heavy gauge 

conduit comprising of 3 x 2.5mm2 pvc/sc Cu 

cables.  210 No 

  

F  
Ceiling fan power points drawn in concealed 

20mm diametre PVC heavy gauge conduit 

comprising of 3 x 1.5mm2 pvc/sc Cu cables.  
2 No 

  

G Fire alarm panel power point drawn in 

concealed 20mm diametre PVC heavy gauge 

conduit comprising of 3 x 4.0mm2 pvc/sc Cu 

cables.  

1 No   

 TOTAL CARRIED TO COLLECTION   SHS.   

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

Power Circuits Fittings - 04 

    

A Water pump powerpoint drawn in 

concealed 20mm diametre pvc heavy gauge 

conduit comprising of 3 x 4.0mm2 pvc/sc Cu 

cable as East African cable or equal and 

approved equivalent.  1 No 

  

B White moulded ivory flush mounting single 
switched 13Amp DP Socket outlet as  
MK/CRABTREE/HAVELLS/MEM or equal and 

approved equivalent.  1 No 

  

C White moulded ivory flush mounting twin 

switched socket 13Amp DP socket outlet as 

MK/CRABTREE/MEM to approval.  210 No 

  

D White moulded ivory flush mounting 20Amp 

DP switch as MK/CRABTREE/ MEM or equal 

and approved equivalent.  2 No 

  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E4 ELECTRICAL WORKS 

E 
White moulded ivory flush mounting 15Amp 
socket outlet as MK/CRABTREE/ 
MEM or equal and approved equivalent.  

2 No 

  

F 1400mm 3 blade ceiling fan as ORIENT/ 

CROMPTON complete with regulators or equal 

and approved equivalent. 2 No 

  

G 5Amp white moulded ivory 3 plate ceiling 

rose complete with 3-core 0.75mm2 flex cable 

and a biscuit ring as MK/CRABTREE/ 

MEM/HAVELLS to approval.  

Associated circuits - 05 

Data /Telephone outlets. 

2 No 

  

H Computer data outlet points drawn in 
mild steel cable trunking / concealed  
20mm diametre PVC heavy gauge conduit 

comprising of a draw wire. 

2 No   

 TOTAL CARRIED TO COLLECTION   SHS.   

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

Associated circuits - 06 (Ctd) 

Data /Telephone outlets. 

    

A Telephone outlet points drawn in concealed 

20mm diametre PVC heavy gauge conduit 

comprising of a draw wire.  1 No 

  

B White moulded ivory flush mounting single 

data cable outlet socket as MK/CRABTREE/ 

MEM or equal and approved equivalent.  2 No 
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 PCM/E5 ELECTRICAL WORKS 

C Ditto telephone cable outlet socket as 
MK/CRABTREE /MEM or equal and approved 
equivalent.  

Consumer Units / Distribution boards 

- 07 

1 No.   

D 
12 way SPN MCB flush mounting consumer 

unit as MK/CRABTREE/ MEM/HAVELLS or 

equal and approved equivalent.  
1 No 

  

E 60/80Amp SPN MCCB main isolator switch as 

MEM/HAVELLS/CRABTREE or equal and 

approved equivalent.  1 No 

  

F SPN MCBs to match item No. C above 

(i) 5Amp  1 No 

  

 (ii) 10Amp  2 No   

 (iii) 20Amp  2 No   

 (iv) 30Amp  3 No   

 (v) Blanking plates for ways NOT 

connected  4 No 

  

G 3 x 16mm2 pvc/sc Cu supply cables insulated 

red, yellow, blue and black respectively as 

East Africa Cables or equal and approved 

equivalent from KPLC Meter 

(ref: site instruction). 

(i) Red (Approx Mtrs)  100 Lm 

  

 (ii) Black (Approx. Mtrs) 100 Lm   

 (iii) Green (Approx. Mtrs) 100 Lm   

 TOTAL CARRIED TO COLLECTION   SHS.   

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E6 ELECTRICAL WORKS 

 

Earthing - 08 

to  conform with the IEE / KPLC requirements  

    

A  10.0mm2 pvc/sc Cu cables insulated green 

(ecc) earth wire as East African cables or 

equal and approved equivalent drawn in 

concealed 25mm diametre PVC heavy gauge 

conduit (Approx. mtrs) 100 Lm 

  

B  Excavate and build 300 x 300 x 450mm 

deep earthing manhole using quarry stone 

blocks to approval.  1 Item  

  

C 
5ft (Approx 1500mm long) copper earth 
electrode complete with clamp driven 
into the ground upto the required depth 
(ref. item No. A/B)  

1 No. 

  

D Final connection of earth continuity 

conductor to consumer unit main earthing 

terminal and associated earthing terminals to 

approval  1 Item  

  

E  Single tarif meter box constructed from 

16gauge galvanised mild steel and painted to 

Engineer's approval (ref: site instruction)  

1 No.   



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E7 ELECTRICAL WORKS 

 TOTAL CARRIED TO COLLECTION   SHS.   

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

COLLECTION 

Brought Forward  from page PCM/E1  

 

SHS 

  

 
Brought Forward  from page PCM/E2  

 
SHS 

  

 
Brought Forward  from page PCM/E3 

 
SHS 

  

 
Brought Forward  from page PCM/E4  

 
SHS 

  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E8 ELECTRICAL WORKS 

 Brought Forward  from page PCM/E5  SHS   

 TOTAL FOR GROUND FLOOR  

CARRIED TO SUMMARY  SHS 

  

                                  - 

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 

 

TESTING AND COMMISSIONING  
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 PCM/E9 ELECTRICAL WORKS 

A 
Testing and commissioning as required 

(respective installation tests) on 

completion before connecting to 

supply 

TOTAL FOR TESTING & COMMISSIONING 

CARRIED TO SUMMARY 

1 Item   

 
SHS 

  

 

ITEM  DESCRIPTION  QTY UNIT RATE  AMOUNT 



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E10 ELECTRICAL WORKS 

 

KPLC LINE APPLICATION AND  

CONNECTION 

    

A Allow Kshs. 150,000/= (Kenya Shillings 

One  Hundred and Fifty Thousand) only for  

KPLC Service Line application  and 

connection  

TOTAL FOR KPLC LINE CONNECTION TO  

EXISTING SOURCE/SYSTEM  

CARRIED TO COLLECTION  

1 Item   

 

SHS 

  



PROPOSED CONSTRUCTION OF NEW CHANGAMWE MARKET 

 PCM/E11 ELECTRICAL WORKS 

 

ITEM  DESCRIPTION  QTY  UNIT  RATE  AMOUNT 

 

SUMMARY  

    

A  Brought forward from Page PCM/E6 
 

SHS. 
  

B 
Brought forward from Page PCM/E7 TESTING 

& COMMISSIONING  

 

SHS. 
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 PCM/E12 ELECTRICAL WORKS 

C 
Brought forward from Page PCM/E8 

KPLC LINE CONNECTION & APPLICATION  

TOTAL  CARRIED TO MAIN SUMMARY PAGE 

 SHS.   

 
SHS 

  



 

 

MECHANICAL  INSTALLATION WORKS    



MECHANICAL WORKS 

 M/1 Changamwe Market 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

SANITARY FITTINGS 

Supply, deliver, install and fix the following sanitary fittings 

including all materials and jointing to supply wastes/soil and 

overflow pipes. Twyfords Ltd products are specified only as 

an indication of quality. Equal and approved appliances may 

be supplied .Where trade names are mentioned the Ref.No.is 

intended only as a guide to the type and quality of fittings 

    

A Low level Water closet suite (S or P trap) in approved colour 

complete with horizontal outlet to BS 3402 with 7.5 litres 

valveless close coupled ceramic cistern and fittings including 

siphone,15 mm diameter side inlet ball valve,20mm diameter 

side overflow, plastic flush bend, inlet connections, chrome 

plated lever and heavy plastic set and cover with metal top fixed 

(CP) hinges. All to be as TWYFORDS Classic water closet or 

equal approved 
4 NO 

  

B Ditto but for physically challenged complete with grab rails and 

all accessories 
2 NO 

  

C Ditto but Asian 3 NO   

D 
Wash hand basin size 510mmx420mm with one tap hole and 

chain stay hole, concealed wall brackets, chrome plated pillar tap 

as COBRA  and chain waste 11/4’’  and white plastic bottle trap 

11/4’’  P trap all to be as TWYFORD ‘SOLA’ or equal 

approved 
8 NO 

  

E 
Ditto but for physically challenged complete with elbow action 

type pillar tap and all accessories 
2 NO 

  

F 
Chrome plated towel rail 650mm long with the rail and brackets 

as one piece , all as TWYFORDS or equal and approved 
10 NO 

  

G 
Concealed shower fitting consisting of 15mm chrome plated riser 

pipe to connect the concealed shower mixer for hot and cold 

water to the swivel/adjustable shower rose and chrome plated 

handles and stop corks. All to be as Bricon/Aztec or  equal 

approved 
3 NO 

  



MECHANICAL WORKS 

 M/2 Changamwe Market 

H Urinal in approved colour vitreous china comprising 3 No bowls 

c/w bowl support, 2 No. division, 7.5 litres automatic ceramic 

cistern ref CX8611WH and fittings including siphon ball valve, 

cistern supports and drip trap in brass, CP bottle  
trap, flush pipe and spreader with all connections. To be as  
TWYFORDS or approved equivalent  

3 NO 

  

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
Toilet Roll Holder 

    

A Toilet roll holder  in vitreous china or BS3402 in white colour of 

size 165x165mm and recessed into wall. all as TWYFORDS or 

equal and approved 

Toilet Brush And Holder 

9 NO 

  

B Toilet brush and holder in vitreous china or equal and approved 

Robe Hook 

9 NO   

C Robe hook in Satin Aluminium to be mounted by concealed 

srews to wall wedges.  

Mirrors 

18 NO   

D 6mm thick polished plate glass, silver backed mirror with 

beveled edges, size 600x500mm plugged and screwed to wall 

with 4 No. chrome plated dome capped screws and 5mm foam 

back  nest 
10 NO 

  



MECHANICAL WORKS 

 M/3 Changamwe Market 

E 500x450 mm Dhobi sink complete with 15mm dia. Bib tap and 

bottle trap. 
4 NO   

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

INTERNAL PLUMBING 

Supply ,deliver and install polypropylene random (PPR) 

PN25 Oxy stable pipe work to DIN 8077.Pipe jointing shall be 

by polyfusion  or use of electric coupling. Tenderer must 

allow for jointing, clippings, couplings, metal/plastic threaded 

adaptor where required for the connection of sanitary 

fixtures, valves, sockets, sliding and fixed joints, support 

raceways, isolating sheaths, elastic materials ,expansion arms 

and bends ,cross overs etc. where pipework is not chased 

proper anchoring using approved fixures  shall be done . 

PPR PIPE 

    



MECHANICAL WORKS 

 M/4 Changamwe Market 

A 20mm diameter PPR pipe 40 LM   

B 
15 mm diameter PPR pipe 

Extra over PPR  pipework 

Bend  

80 LM   

C 20mm dia PPR 16 NO   

D 
Ditto 15mm 

Equal Tees 

24 NO   

E 20X20 

Reducers 

12 NO   

F 20X15mm 

Gate valves 

Approved medium pressure screw down full way non-rising stem 

wedge gate valve to BS 1952 with wheel and head joints to 

tubing.To be as PEGLAR or equal approved 

22 NO   

G 20mm dia. 4 NO 
  

H 15mm angle valve 20 NO   

I 15mm bib taps 9 NO   

J 15mm dia.x300mm long flexible tubing 20 NO   

K Allow for flushing and sterilization of the system 1 ITEM   

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 



MECHANICAL WORKS 

 M/5 Changamwe Market 

 

INTERNAL DRAINAGE 

Supply and fix uPVC soil system to BS4660 and BS4515 and 

muPVC waste systems to BS5255 with screwed and 

socketed joints to BS21. Solvent welded joints shall be as 

per the systems manufacturers written instructions. 

Tenderers must allow  in their pipe work prices for all the 

couplings, connectors, joints etc as required in the running 

lengths of the pipe work and where necessary for fixing 

clips, holder bats plugged and screwed . all drainage pipes 

to be as Key Terrain or equal approved. Allow for 

connections to the nearest manholes. 

uPVC and muPVC  pipework 

    

A 100mm heavy duty golden brown pipe class D 40 LM   

B 40mmditto 20 LM   

C 32mmditto 

Exra over Upvc and muPVC  pipework 

Bends  

40 LM   

D 100mm dia. Long radius bend 12 NO   

E 40mm dia. 8 NO   

F 32mm dia. 

Tees 

20 NO   

G 32mm dia. Tee and plug 

Access cap 

10 NO   

H 100mm dia. 9 NO   

I 40mm dia 2 NO   

J 100x50mm floor trap and grating 6 NO   

K 300x300mm masonry gully trap c/w  m.s cover 6 NO   

L 100mm WC connector 9 NO   



MECHANICAL WORKS 

 M/6 Changamwe Market 

M 750x600x1000mm deep average masonry man hole complete 

with medium duty CI man hole cover complete with frame 
8 NO   

 TOTAL TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

Portable fire protection equipment. 

Supply delivery and installation of portable fire protection 

equipment: 

Carbon dioxide gas fire extinguisher 

    

A 5kg carbon dioxide gas portable fire extinguisher complete with 

pressure gauge, initial charge and mounting brackets 

Dry chemical powder 

4 NO   

B Automatic overhead 9kg dry chemical powder portable 

extinguisher complete with initial charge and mounting brackets 

Water/carbon dioxide gas fire extinguisher 
4 NO 

  

C 9 litres  water/carbon dioxide gas portable fire extinguisher 

complete with pressure gauge, initial charge and mounting 

brackets 
4 NO 

  

D 225mm diameter gong manual alarm bell 2 NO   



MECHANICAL WORKS 

 M/7 Changamwe Market 

E Plastic box first aid kits(fire fighting)complete with the 

following 
(i) 20 individually wrapped sterile adhesive dressing(assorted 

sizes) 
(ii) 2 sterile eye pads. 
(iii) 4 individually wrapped triangular bandages 
(iv) 6 safety pins 
(v) 6 medium sized individually wrapped sterile unmediated wound 

dressings(18cm x 18cm) (vi) 1 pair of disposal gloves. 

4 PAIR   

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

BOREHOLE DRILLING 

    

A 
Allow for carrying out hydrological survey to confirm 

availability of sufficient underground water. 

 

ITEM 

  

B 
Drill a bore hole of 200mm diameter to sufficient water level 

(30-50) metres below ground level. 
1 NO 

  

C 
Supply and install 150mm diameter heavy gauge class D PVC 

casing. 

BOREHOLE PUMP 

40 LM   

D Supply & fix Grundfos SP5A-12 1.5HP, 3-Phase water pump 

capable of discharging 7 cubic metres of water per hour against a 

total head of 50 metres including testing for two hours. 

1 NO 

  



MECHANICAL WORKS 

 M/8 Changamwe Market 

E 

Supply and fix electronic pump controller as DRYTEK complete 

with drop cables, electrodes,isolator, under/over voltage and dry 

run protection and connection to existing power. 

FITTINGS 1 NO 

  

F Supply and fix all necessary piping and fittings including 

excavations and civil works from the borehole to the overhead 

tank, including a standard well cap. 

 

ITEM 

  

G 
10,000 litres capacity cold water storage tank. The tank to be 

assembled c/w cover and having screwed connections for inlet, 

outlet, overflow, drain pipes and any other necessary item for its 

proper functioning. The tank shall be as ROTO or equal and 

approved. 
2 NO 

  

H Float switch complete with associated wiring. 1 NO   

J 20mm diameter Pillar taps for water point 4 NO   

K 20mm diameter gate valve 1 NO   

L 
PPR pipe work from borehole to elevated tank and to the tiollets 

ITEM 

   

M Allow for testing for at least four hours. ITEM    

 TOTAL CARRIED TO COLLECTION     

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 



MECHANICAL WORKS 

 M/9 Changamwe Market 

 MECHANICAL WORKS SUMMARY PAGE 

COLLECTION 

TOTAL FROM M/1 

TOTAL FROM M/2 

TOTAL FROM M/3 

TOTAL FROM M/4 

TOTAL FROM M/5 

TOTAL FROM M/6 

    



MECHANICAL WORKS 

 M/10 Changamwe Market 

 TOTAL CARRIED TO MAIN SUMMARY PAGE     



MECHANICAL WORKS 

Page 11 of 111 
CGM: Proposed Construction of the New Changamwe Market 
 

 

 

 GS 1 GRAND SUMMARY (2) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION VIII - STANDARD FORMS 

FORM OF TENDER  

 

TENDER NO. CGM/PRO/T/008/2019-2020 

 

PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET 
 

TO:  __________________________[Name of Employer) ____________[Date] 

 __________________________[Name of Contract] 

Dear Sir, 

1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct, install and complete such 

Works and remedy any defects therein for the sum of 



MECHANICAL WORKS 

Page 12 of 111 
CGM: Proposed Construction of the New Changamwe Market 
 

 

 

Kshs._____________________________[Amount in figures] Kenya 

Shillings__________________________________________________________________________

_________________[Amount in words] 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after 

the receipt of the Project Manager’s notice to commence, and to complete the whole of the Works 

comprised in the Contract within the time stated in the Appendix to Conditions of Contract. 

3. We agree to abide by this tender until ___________________[Insert date], and it shall remain binding 

upon us and may be accepted at any time before that date. 

4. Unless and until a formal Agreement is prepared and executed this  tender together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

 

5. We understand that you are not bound to accept the lowest or any tender you may receive. 

 

Dated this ____________________ day of _______20________________ 

 

Signature __________________in the capacity of___________________ 

 

Duly authorized to sign tenders for and on behalf of 

_____________________________________________[Name of Employer] 

of___________________________________________[Address of Employer] 

 

Witness; Name______________________________________  

 

         Address_____________________________________  

 

      Signature___________________________________ 

 

      Date_______________________________________ 
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FORM OF TENDER SECURITY 

 

PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET 

 

BY THIS SECURITY WE. (hereinafter called “The Tenderer”) and 

………………………………………………………………... 

(Bank) whose registered office is at  

……………………………………………………….(hereinafter called “the Surety”) are held and 

firmly bound unto County Government of Mombasa (hereinafter called “the Employer”) in the 

sum of Kenya Shillings one Hundred Thousand (KShs 100,000.00) for the payment of which sum 

the Tenderer and Surety bind themselves, their successors and assigns jointly and severally by 

these presents. 

 

Sealed with our respective seals and dated this ………………………..day of 2016 

 

WHEREAS 

 

1. The county has invited the Tenderer and other persons to complete Tenders in similar terms 

for PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET 

(hereinafter called “the Works”) and submit the same for consideration by the county. 

 

2. The Tenderer proposes to submit to the county a Tender (hereinafter called “the Tender”) in 

accordance with such invitation and by the above written Security, to provide security for 

the due performance by him of the undertakings and obligations in the Tender on his part 

contained. 

 

NOW THE CONDITIONS of the above-written Security are such that: 

 

(a) If the Tenderer withdraws his Tender during the period of validity specified in the 

Form of Tender; or, 

(b) If the Tenderer refuses to accept the correction of errors in his Tender; or, 

(c) If the Tenderer having been notified of the acceptance of his Tender by the county 

during the period of Tender validity; 

i) Fails to execute the Contract Agreement 

ii) Fails to furnish the Performance Security or Guarantee, in accordance with the 

Contract, within the time limits set in the Instructions to Tenderers, 

 

We undertake to pay the county an amount not exceeding the sum stated above on receipt of its 

first written demand, without the county having to substantiate its demand. 

 

This guarantee will remain in force up to and including thirty (30) calendar days after the period 

of Tender validity including any extensions thereof, and any demand in respect thereof should 

reach the Surety not later than the above stated date. 
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The common seal of ………………………………………………….(the Tenderer) was hereunto 

affixed in the presence of: 

 

Signature………………………………………………………………….. 

 

Name……………………………………………………………………….. 

 

In the capacity of…………………………………………………………….. 

 

 

The common seal of ……………………………………………………….(the Surety) was 

hereunto affixed in the presence of: 

 

Signature…………………………………………………………………… 

 

 

 

Name……………………………………………………………………….. 

 

In the capacity of…………………………………………………………….. 
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FORM OF PERFORMANCE SECURITY 

(To be filled by successful Tenderer Only) 

 

PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET 

 

TENDER NO.   

 

TO: County Government of Mombasa  

   

  

 

Dear Sir(s) 

 

With reference to your Agreement with  

________________________________________________________________________ 

For the PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET  

(TENDER NO.                          ) dated ………………………… and at their request we hereby 

undertake to hold at your disposal the sum of up to KShs 

……..………………………………………..………………………………………………………

………………………………………(in words) Only, which we shall pay to you without any 

reference to, and in spite of any contestation by the said 

Messrs………………………………………………………………………… 

immediately on your demand being made to us in writing by ordinary or registered post or  by 

hand at our offices , stating that Messrs 

…………………………………………………………have not fulfilled the terms and conditions 

of their above mentioned contract and you claim payment under this Security. Any claim under 

this Security should be received by us on or before the …………………………… ……after which 

date our aforesaid Security shall cease and be of  no effect and must be returned to us 

Signed Sealed and Delivered by the said ___________________________ 

 

In the presence of: _____________________________________________ 

 

Date:_______________________________________ 
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FORM OF CONTRACT AGREEMENT 

PROPOSED CONSTRUCTION OF THE NEW CHANGAMWE MARKET 

TENDER NO.   

 

THIS AGREEMENT, made on this…………………….day of………………….2016 between 

the COUNTY GOVERNMENT OF MOMBASA , a body corporate established under the 

County Government of Mombasa Act (Cap. 391) Laws of Kenya, P. O. Box   , Mombasa, 

hereinafter called the “Employer” of the one part and 

______________________________________________________, a limited liability company 

incorporated under the Companies Act (Cap.486) Laws of Kenya, P. O. Box 

_________________________, hereinafter called the “Contractor” of the other part. 

 

WHEREAS, Tenders have been received by the Employer for the PROPOSED 

CONSTRUCTION OF THE NEW CHANGAMWE MARKET 

 Tender No.                          at the Mombasa County , including allied structures and remedying of 

any defects therein and the Tender of the Contractor for the said contract has been accepted by the 

Employer. 

 

THEREFORE, for and in consideration of the promises, covenants, and agreements hereinafter 

contained and to be performed by the parties hereto, the said parties hereby covenant and agree as 

follows:- 

 

1. In consideration of the covenants and agreements to be kept and performed by the 

Contractor and completion of the Works according to the Specifications and Conditions 

herein contained, the Employer shall pay and the Contractor shall receive and accept as full 

compensation for everything furnished and done by the Contractor under this Agreement, 

the Contract Price, (State Currency) 

______________________________________________________________, stipulated 

in the Letter of Acceptance, at the times and in the manner prescribed by the Conditions of 

Contract. 

2. Said Works shall be started on the Commencement Date and the Contractor shall fully 

complete the Works within _______weeks.  

3. In this Agreement, the words and expressions shall have the same meaning as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to. 

4. The following documents shall be deemed to form, and be read and construed, as part of 

this Agreement: 

 

a) This Contract Agreement, 

b) The Letter of Acceptance, 

c) Form of Tender, 
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d) Appendix to Tender, 

e) Performance Security, 

f) FIDIC Conditions of Contract For Construction First Edition 1999, 

g) Conditions of Particular Application 

h) Works Programme 

i) Bill of Quantities, 

j) Specifications, 

k) The Confidential Business Questionnaire, 

l) The Tender Questionnaire, 

m) The Declaration Form. 

 

IN WITNESS WHEREOF, the Parties have hereto have executed this contract in four (4) 

counterparts, as of the day and year herein above set forth. 

 

Signed By:      ) 

       ) 

For and on behalf of                     )     …………………………… 

COUNTY GOVERNMENT OF MOMBASA      )        

   ) 

In the presence of: -    ) 

Name ……………………………………..  ) 

Designation ………………………….……   ) 

Signature …………………………….……   ) 

       ) 

Signed By: …………………………..       )        

For and on behalf of                       )     …………………………… 

_________________________    )  COUNTY SECRETARY    

Contractor      ) 

In the presence of: -    ) 

Name ………………………..…………… .  ) 

Designation …………………….………… . ) 

Signature ………………………….………. ) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE - MANDATORY 

TENDER NO.   

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 

2 (d) whichever applies to your type of business. 

 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name  ……………………………………………………………………… 

 

Location of business premises;          Country/Town………………………. 

 

Plot No……………………………………… Street/Road ………………………… 

 

Postal Address……………………………… Tel No……………………………….. 

 

Nature of Business………………………………………………………………….. 

 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: (State Currency) 

……………………….. 

 

Name of your bankers……………………………………………………………… 

 

Branch………………………………………………………………………………… 

 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

 

Nationality………………………………… Country of Origin………………… 

 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership  

 

Give details of partners as follows: 

 

 Name in full     Nationality     Citizenship Details        Shares 

     1…………………………………………………………………………………… 
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     2…………………………………………………………………………………… 

     3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

 

Private or public…………………………………………………………… 

 

State the nominal and issued capital of the Company- 

 

Nominal (State Currency) ………………………………………………………………… 

 

Issued (State Currency) …………………………………………………………………… 

 

Give details of all directors as follows: 

 

Name in full .     Nationality. Citizenship Details*. Shares. 

 

 

1. 

……………………………………………………………………………………… 

 

2. 

……………………………………………………………………………………… 

 

3. 

……………………………………………………………………………………… 

 

4. 

……………………………………………………………………………………… 

 

 

Part 2(d) – Interest in the Firm: 

 

Is there any person / persons in …………… ………(Name of Employer) who has interest 

in this firm? Yes/No……………………… 

 

I certify that the information given above is correct. 

 

……………………… ……………………… ………………… 

(Title)    (Signature)   (Date) 
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DECLARATION FORM ON PARTICIPATION IN PUBLIC PROCUREMENT 

(MANDATORY) 

 

TENDER NO.   

 

Date   ____________ 

 

To County Government of Mombasa  

 

The tenderer i.e. (name and address)         

 

declare the following: 

 

1. Has not been debarred from participating in public procurement. 

 

2. Has not been involved in and will not be involved in corrupt and fraudulent practices 

regarding public procurement. 

  

 

  

        Title      Signature         Date 
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UNDERTAKING BY TENDERER ON ANTI – BRIBERY POLICY / CODE OF CONDUCT AND 

COMPLIANCE PROGRAMME 

1. Each Tenderer must submit a statement, as part of the Tender documents, in the given format which 

must be signed personally by the Chief Executive Officer or other appropriate senior corporate officer 

of the Tendering company and, where relevant, of its subsidiary in the Kenya. If a Tender is submitted 

by a subsidiary, a statement to this effect will also be required of the parent company, signed by its 

Chief Executive Officer or other appropriate senior corporate officer. 

2. Tenderers will also be required to submit similar No-bribery commitments from their subcontractors 

and consortium partners; the Tenderer may cover the subcontractors and consortium partners in its own 

statement, provided the Tenderer assumes full responsibility.  

 

3.   

a) Payment to agents and other third parties shall be limited to appropriate compensation for 

legitimate services. 

b) Each Tenderer will make full disclosure in the Tender documentation of the  beneficiaries and 

amounts of all payments made, or intended to be made, to agents or other third parties (including 

political parties or electoral candidates) relating to the Tender and, if successful, the 

implementation of the contract. 

c) The successful Tenderer will also make full disclosure [quarterly or semi- annually] of all 

payments to agents and other third parties during the execution of the contract. 

d) Upon completion of the performance of the contract, the successful Tenderer will formally 

certify that no bribes or other illicit commissions have been paid. The final accounting shall 

include brief details of the goods and services provided that they are sufficient to establish the 

legitimacy of the payments made.  

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to be 

certified by the company's Chief Executive Officer, or other appropriate senior corporate officer.  

4. Tenders which do not conform to these requirements shall not be considered.  

 

5. If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions will 

apply. The sanctions may include all or any of the following: 

 

a) Cancellation of the contract; 

 

b) Liability for damages to the procuring entity and/or the unsuccessful competitors in the 

tendering process. 

6. Tenderers shall make available, as part of their Tender, copies of their anti-Bribery Policy/Code of 

Conduct, if any, and of their general or project-specific Compliance Program.  

7. The Government of Kenya has made special arrangements for adequate oversight of the procurement 

process and the execution of the contract, and has invited civil society and other competent Government 
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Departments to participate in the oversight. Those charged with the oversight responsibility will have 

full access to all documentation submitted by Tenderers for this contract, and to which in turn all 

Tenderers and other parties involved or affected by the project shall have full access (provided, 

however, that no proprietary information concerning a Tenderer may be disclosed to another Tenderer 

or to the public). 

  

ANTI-CORRUPTION DECLARATION COMMITMENT/ PLEDGE 

 

I/We/Messrs……………………………………………………………………………. 

 

of Street, Building, P O Box…………………………………………………………… 

 

………………………………………………………………………………………….. 

 

Contact/Phone/E mail………………………………………………………………….. 

 

declare that Public Procurement is based on a free and fair competitive Tendering process which should 

not be open to abuse. 

I/We ..………………………………………………………………………………….. 

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any public 

officer, their relations or business associates, in connection with  

Tender name…………………………………………………………….. 

Tender No ………………………..………………………………………………. 

 

for or in the subsequent performance of the contract if I/We am/are successful. 

 

Authorized Signature................................................................................................ 
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Name and Title of Signatory…………………………………………………………… 
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DETAILS OF SUB-CONTRACTORS 

 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 

below details of the sub-contractors he intends to employ for each portion. 

 

Failure to comply with this requirement may invalidate the tender.   

 

(1) Portion of Works to be sublet: 

 ……………………………… 

  

      [i)      Full name of Sub-contractor 

and address of head office: ……………………………… 

 

     ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

Contract value:   ……………………………… 

 

     ……………………………… 

      

     ……………………………… 

 

(2) Portion of Works to sublet:  ……………………………… 

 

 (i) Full name of sub-contractor  

  and address of head office: ……………………………… 

 

      

 ……………………………… 

 

      

 ……………………………… 

 

(ii) Sub-contractor’s experience 

of similar works carried out 

in the last 3 years with 

contract value:   …………………………… 

 

     …………………………… 
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____________________             _______________________ 

[Signature of Tenderer)   Date 

 
 

 

LETTER OF NOTIFICATION OF AWARD     

Address of Procuring Entity 

   _____________________ 

   _____________________ 

To:   

         

   

   

RE: Tender No.  

        Tender Name  

This is to notify that the contract/s stated below under the above mentioned tender have been 

awarded to you.  

  

  

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award.  
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(FULL PARTICULARS)  

   

    

 

 

        SIGNED FOR ACCOUNTING OFFICER 

 

FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

 

APPLICATION NO…………….OF……….….20……... 

 

BETWEEN 

……………………………………………………….APPLICANT 

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

……………dated the…day of ………….20……….in the matter of Tender No………..…of 

…………..20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical 

address…………….Fax No……Tel. No……..Email ……………, hereby request the Public Procurement 

Administrative Review Board to review the whole/part of the above mentioned decision on the following 

grounds , namely:- 

1.  

2.  

etc.  
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By this memorandum, the Applicant requests the Board for an order/orders that: - 

1. 

2. 

Etc 

SIGNED ………………. (Applicant) 

Dated on…………….day of ……………/…20… 

  

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ………… day of 

………....20….……… 

SIGNED 

Board Secretary 


