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SECTION I - LETTER OF INVITATION
TENDER NO.: CGM/PRO/T/43/2020-2021

TENDER NAME: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI
PRIMARY SCHOOL-JOMVU

1. The County Government of Mombasa now invites sealed tenders from eligible contractors
registered with National Construction Authority (NCA) under Civil Engineering (Building and
Construction) Works NCA 7 and above registration for a PROPOSED CONSTRUCTION OF
ECDE CENTRE AT MRERONI PRIMARY SCHOOL-JOMVU Tendering will be conducted
through the National Competitive (NCB) Bidding procedures specified in the Public Procurement and
Asset Disposal Act, 2015 and is open to all Tenderers as defined in the Act.

2. The Bidding documents can also be downloaded from the county website www.mombasa.go.ke
at no fee

3. Tender security shall be 2% of the contract sum and in the form of a Bank or Insurance
Guarantee issued by firms approved by the Public Procurement regulatory in the format
provided.

4. Bidders are advised to regularly visit the County Government of Mombasa website to obtain any
additional information/addendum on the tender. All addenda/additional information on the
tender shall be posted on the website as they become available.

5. Completed Tender Documents in plain, sealed envelopes bearing ONLY the Tender Number and
its description, and without bearing any name or mark, whatsoever to indicate the identity of the
sender must be deposited at the Tender Box located at the County Assembly Hall ground
floor next to the main office. The tenders must be received or returned to the Procurement
office, 2" floor County Assembly Hall, Treasury Square, Mombasa to reach him not later
than 1000HRS on 239 April, 2021.

Bulky tenders shall be submitted at the office of Director of Procurement & Supplies located on the
2nd floor of County Assembly Building BEFORE 1000HRS EAST AFRICAN TIME, ON
1000HRS on 23" April, 2021 to be addressed as shown below.

TENDER NO.: CGM/PRO/T/43/2020-2021

TENDER NAME: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI
PRIMARY SCHOOL-JOMVU

“DO NOT OPEN BEFORE 1000 HOURS ON 23" April, 2021”

Addressed to:

THE COUNTY SECRETARY,
COUNTY GOVERNMENT OF MOMBAGSA,
P.O BOX 90290
MOMBASA
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6. Tenders shall be publicly opened immediately thereafter in the presence of bidders/representatives
who choose to attend the opening process at 10.30 a.m. in the Finance Boardroom, County
Assembly Hall 2nd Floor or where directed by the County Secretary.

7. Prices quoted should be inclusive of all taxes and delivery and must be in Kenya Shillings shall
remain valid for 90 days from the closing date of the tender.

8. Canvassing or lobbying for the tender shall lead to automatic disqualification.

AG. DIRECTOR SUPPLY CHAIN MANAGEMENT
FOR: COUNTY SECRETARY

COUNTY GOVERNMENT OF MOMBASA
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1. General

1.

2.2

2.3

Definitions

@) “Tenderer” means any persons, partnership firm or company submitting a sum or sums in the

Bills of Quantities in accordance with the Instructions to Tenderers, Conditions of Contract
Parts | and 1I, Specifications, Drawings and Bills of Quantities for the work contemplated,
acting directly or through a legally appointed representative.

(b) “Approved tenderer” means the tenderer who is approved by the Employer

(© Any noun or adjective derived from the word “tender” shall be read and construed to mean the

corresponding form of the noun or adjective “bid”. Any conjugation of the verb “tender” shall
be read and construed to mean the corresponding form of the verb “bid.”

(d) “Employer” means ‘County Government of Mombasa .

Eligibility and Qualification Requirements

Eligibility requirements

This invitation to tender is open to all tenderers who are qualified as stated in the appendix.
Qualification Requirements

To be qualified for award of Contract, the tenderer shall provide evidence satisfactory to the
Employer of their eligibility under Sub clause 2.1. Above and of their capability and adequacy of
resources to effectively carry out the subject Contract. To this end, the tenderer shall be required
to submit the following information with their tenders unless otherwise stated:

(a) Details of experience and past performance of the tenderer on the works of a similar nature
and details of current work on hand and other contractual commitments.

(b) The qualifications and experience of key personnel proposed for administration and execution
of the contract, both on and off site.

(c) Major items of construction plant and equipment proposed for use in carrying out the Contract.
Only reliable plant in good working order and suitable for the work required of it shall be
shown on this schedule. The tenderer will also indicate on this schedule when each item
will be available on the Works. Included also should be a schedule of plant, equipment and
material to be imported for the purpose of the Contract, giving details of make, type, origin
and CIF value as appropriate.

(d) Details of sub-contractors to whom it is proposed to sublet any portion of the Contract and for
whom the county will be requested for such subletting in accordance with clause 4 of the
Condition of Contract.

(e) Details of any current litigation or arbitration proceedings in which the tenderer is involved as
one of the parties.

Joint VVentures

Tenders submitted by a joint venture of two or more firms as partners shall comply with the
following requirements:-

@ The tender, and in case of a successful tender, the Form of Agreement, shall be signed
so as to be legally binding on all partners

(b) One of the partners shall be nominated as being in charge, and this authorization shall
be evidenced by submitting a power of attorney signed by legally authorized signatories
of all the partners
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3.2
3.3

5.2

(c) The partner in charge shall be authorized to incur liabilities and receive instructions for
an on behalf of any and all partners of the joint venture and the entire execution of the
Contract including payment shall be done exclusively with the partner in charge.

(d) All partners of the joint venture shall be liable jointly and severally for the execution
of the Contract in accordance with the Contract terms, and a relevant statement to this
effect shall be included in the authorization mentioned under (b) above as well as in
the Form of Tender and the Form of Agreement (in case of a successful tender)

(e A copy of the agreement entered into by the joint venture partners shall be submitted
with the tender.

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of his tender and
the Employer will in no case be responsible or liable for those costs, regardless of the conduct or
outcome of the tendering process.

The price to be charged for the tender document shall not exceed Kshs.1,000/=

The procuring entity shall allow the tenderer to view the tender document free of charge before
purchase.

Site Visit-Omitted
Tender Documents

The Tender documents comprise the documents listed here below and should be read together with
any Addenda issued in accordance with Clause 7 of these instructions to tenderers.

a. Form of Invitation for Tenders
Instructions to Tenderers
Form of Tender
Appendix to Form of Tender

b

C

d

e. Form of Tender Surety
f Statement of Foreign Currency Requirements (Not applicable)
g Tender and Confidential Business Questionnaires

h Details of Sub contractors

i Schedules of Supplementary Information

J- General Conditions of Contract — Part |

K. Conditions of Particular Application — Part II

l. Specifications

m. Bills of Quantities

0. Declaration Form

The tenderer is expected to examine carefully all instructions, conditions, forms, terms,
specifications and drawings in the tender documents. Failure to comply with the requirements for
tender submission will be at the tenderer’s own risk. Pursuant to clause 22 of Instructions to
Tenderers, tenders which are not substantially responsive to the requirements of the tender
documents will be rejected.
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5.3

6.2

7.2

7.3

All recipients of the documents for the proposed Contract for the purpose of submitting a tender
(whether they submit a tender or not) shall treat the details of the documents as “private and
confidential”.

Inquiries by tenderers

A tenderer making an inquiry relating to the tender document may notify the Employer in writing
or by telex, cable or facsimile at the Employer’s mailing address indicated in the Invitation to
Tender. The Employer will respond in writing to any request for clarification which he receives
earlier than 7 days prior to the deadline for the submission of tenders. Written copies of the
Employer’s response (including the query but without identifying the source of the inquiry) will
be sent to all prospective tenderers who have purchased the tender documents.

The procuring entity shall reply to any clarifications sought by the tenderer within 3 days of
receiving the request to enable the tenderer to make timely submission of its tender.

Amendment of Tender Documents

At any time prior to the deadline for submission of tenders the Employer may, for any reason,
whether at his own initiative or in response to a clarification requested by a prospective tenderer,
modify the tender documents by issuing Addenda.

Any Addendum will be notified in writing or by cable, telex or facsimile to all prospective
tenderers who have purchased the tender documents and will be binding upon them.

In order to allow prospective tenderers reasonable time in which to take the Addendum into
account in preparing their tenders, the Employer may, at his discretion, extend the deadline for the
submission of tenders.

PREPARATION OF TENDERS

Language of Tender

The tender and all correspondence and documents relating to the tender exchanged

Between the tenderer and the Employer shall be written in the English language. Supporting
documents and printed literature furnished by the tenderer with the tender may be in another
language provided they are accompanied by an appropriate translation of pertinent passages in the
above stated language. For the purpose of interpretation of the tender, the English language shall
prevail.

Documents Comprising the Tender
The tender to be prepared by the tenderer shall comprise:

i. the Form of Tender and Appendix thereto,
ii. a Tender Security
iii. the Priced Bills of Quantities and Schedules
iv. the information on eligibility and qualification
v. any other materials required to be completed and submitted in accordance with the
Instructions to Tenderers.

The Forms, Bills of Quantities and Schedules provided in the tender documents shall be used
without exception (subject to extensions of the schedules in the same format and to the provisions
of clause 13.2 regarding the alternative forms of Tender Surety].
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10.1

10.2

10.3

10.4

10.5

10.6

10.7

10.8

11.
111

Tender Prices

All the insertions made by the tenderer shall be made in INK and the tenderer shall clearly form
the figures. The relevant space in the Form of Tender and Bills of Quantities shall be completed
accordingly without interlineations or erasures except those necessary to correct errors made by
the tenderer in which case the erasures and interlineations shall be initialed by the person or persons
signing the tender.

A price or rate shall be inserted by the tenderer for every item in the Bills of Quantities whether
the quantities are stated or not. Items against which no rate or price is entered by the tenderer will
not be paid for by the Employer when executed and shall be deemed covered by the rates for other
items and prices in the Bills of Quantities.

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] value of the
Work described under the items, including all costs and expenses which may be necessary and all
general risks, liabilities and obligations set forth or implied in the documents on which the tender
is based. All duties, taxes and other levies payable by the Contractor under the Contract, or for
any other cause prior to the deadline for submission of tenders, shall be included in the rates and
prices and the total Tender Price submitted by the tenderer.

Each price or unit rate inserted in the Bills of Quantities should be a realistic estimate for
completing the activity or activities described under that particular item and the tenderer is advised
against inserting a price or rate against any item contrary to this instruction.

Every rate entered in the Bills of Quantities, whether or not such rate be associated with a quantity,
shall form part of the Contract. The Employer shall have the right to call for any item of work
contained in the Bills of Quantities, and such items of work to be paid for at the rate entered by
the tenderer and it is the intention of the Employer to take full advantage of unbalanced low rates.

Unless otherwise specified the tenderer must enter the amounts representing 10% of the sub-total
of the summary of the Bills of Quantities for Contingencies and Variation of Prices [V.O.P.]
payments in the summary sheet and add them to the sub-total to arrive at the tender amount.

The tenderer shall furnish with his tender written confirmation from his suppliers or manufacturers
of basic unit rates for the supply of items listed in the Conditions of Contract clause 70 where
appropriate. The Employer may require the tenderer to justify such rates so obtained from the
suppliers or manufacturers.

The rates and prices quoted by the tenderer are subject to adjustment during the performance of
the Contract only in accordance with the Provisions of the Conditions of Contract. The tenderer
shall complete the schedule of basic rates and shall submit with his tender such other supporting
information as required under clause 70 of the Conditions of Contract Part 11.

Contract price variations shall not be allowed within the first 12 months of the contract.

Where quantity contract variation is allowed, the variation shall not exceed 15% of the original
contract quantity.

Price variation requests shall be processed by the procuring entity within 30 days of receiving the
request.

Currencies of Tender and Payment
Tenders shall be priced in Kenya Shillings and the tender sum shall be in Kenya Shillings.
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11.2

11.3

11.4

12

121

12.2

13

131

13.2
13.3
134

135

13.6

14

Tenderers are required to indicate in the Statement of Foreign Currency Requirements, which
forms part of the tender, the foreign currency required by them. Such currency should generally
be the currency of the country of the tenderer’s main office. However, if a substantial portion of
the tenderer’s expenditure under the Contract is expected to be in countries other than his country
of origin, then he may state a corresponding portion of the contract price in the currency of those
other countries. However, the foreign currency element is to be limited to two (2) different
currencies and a maximum of 30% (thirty percent) of the Contract Price.

The rate or the rates of exchange used for pricing the tender shall be the selling rate or rates of the
Central Bank ruling on the date thirty (30) days before the final date for the submission of tenders.

Tenderers must enclose with their tenders, a brief justification of the foreign currency requirements
stated in their tenders.

Tender Validity

The tender shall remain valid and open for acceptance for a period of ninety (90) days from the
specified date of tender opening or from the extended date of tender opening (in accordance with
clause 7.3 ere above) whichever is the later.

In exceptional circumstances prior to expiry of the original tender validity period, the Employer
may request the tenderer for a specified extension of the period of validity. The request and the
responses thereto shall be made in writing or by cable, telex or facsimile. A tenderer may refuse
the request without forfeiting his Tender Surety. A tenderer agreeing to the request will not be
required nor permitted to modify his tender, but will be required to extend the validity of his Tender
Surety correspondingly.

Tender Security

The tenderer shall furnish as part of his tender, a Tender Security in the amount and form stated
in the Appendix to Instructions to Tenderers.

The tender security shall not exceed 2 percent of the tender price.
The Tender Security shall be valid at least thirty (30) days beyond the tender validity period.

Any tender not accompanied by an acceptable Tender Surety will be rejected by the Employer as
non-responsive.

The Tender Sureties of unsuccessful tenderers will be returned as promptly as possible as but not
later than twenty eight (28) days after expiration of the tender validity period. The Tender Surety
of the successful tenderer will be returned upon the tenderer executing the Contract and furnishing
the required Performance Security.

The Tender Surety may be forfeited:

a) if atenderer withdraws his tender during the period of tender validity: or
b) in the case of a successful tenderer, if he fails, within the specified time limit
I. to sign the Agreement, or
ii. to furnish the necessary Performance Security
c¢) ifatenderer does not accept the correction of his tender price pursuant to clause 23.

No Alternative Offers
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141

14.2

15

15.1

15.2

16

The tenderer shall submit an offer which complies fully with the requirements of the tender
documents unless otherwise provided for in the appendix.

Only one tender may be submitted by each tenderer either by himself or as partner in a joint
venture. A tenderer who submits or participates in more than one tender will be disqualified.

The tenderer shall not attach any conditions of his own to his tender. The tender price must be
based on the tender documents. The tenderer is not required to present alternative construction
options and he shall use without exception, the Bills of Quantities as provided, with the
amendments as notified in tender notices, if any, for the calculation of his tender price. Any
tenderer who fails to comply with this clause will be disqualified.

Pre-tender Meeting

If a pre-tender meeting is convened, the tenderer’s designated representative is invited to
attend at the venue and time in the Invitation to Tender. The purpose of the meeting will
be to clarify issues and to answer questions on any matter that may be raised at that stage.

The tenderer is requested as far as possible to submit any questions in writing or by cable, to reach
the Employer not later than seven (7) days before the meeting. It may not be practicable at the
meeting to answer questions received late, but questions and responses will be transmitted in
accordance with the following:

@ Minutes of the meeting, including the text of the questions raised and the responses
given together with any responses prepared after the meeting, will be transmitted
without delay to all purchasers of the tender documents. Any modification of the
tender documents listed in — Clause 9 which may become necessary as a result of
the pre-tender meeting shall be made by the Employer exclusively through the issue
of a tender notice pursuant to Clause 7 and not through the minutes of the pre-tender
meeting.

(b) Non-attendance at the pre-bid meeting will not be cause for disqualification of a
bidder.

Format and Signing of Tenders

16.1 The tenderer shall prepare his tender as outlined in clause 9 above and mark appropriately one set

16.2

16.3

17

“ORIGINAL” and the other “COPY”.

The copy of the tender and Bills of Quantities shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized to sign on behalf of the tenderer. All pages of the
tender where amendments have been made shall be initialed by the person or persons signing the
tender.

The complete tender shall be without alterations, interlineations or erasures, except as necessary to
correct errors made by the tenderer, in which case such corrections shall be initialed by the person
of persons signing the tender.

SUBMISSION OF TENDERS

Sealing and Marking of Tenders
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17.1 The tenderer shall seal the original and copy of the tender in separate envelopes, duly marking the

17.2

17.3

17.4

18

18.1

18.2

18.3

19

191

19.2

19.3
194

envelopes as “ORIGINAL” and “COPY”. The envelopes shall then be sealed in an outer separate
envelope.

The inner and outer envelopes shall be addressed to the Employer at the address stated in the
Appendix to Instructions to Tenderers and bear the name and identification of the Contract stated in
the said Appendix with a warning not to open before the date and time for opening of tenders stated
in the said Appendix.

The inner envelopes shall each indicate the name and address of the tenderer to enable the tender to
be returned unopened in case it is declared “late”, while the outer envelope shall bear no mark
indicating the identity of the tenderer.

If the outer envelope is not sealed and marked as instructed above, the Employer will assume no
responsibility for the misplacement or premature opening of the tender. A tender opened
prematurely for this cause will be rejected by the Employer and returned to the tenderer.

Deadline for Submission of Tenders

Tenders must be received by the Employer at the address specified in clause 17.2 and  on the
date and time specified in the Letter of Invitation, subject to the provisions of clause 7.3, 18.2 and
18.3.Tenders delivered by hand must be placed in the “tender box™ provided in the office of the
Employer.

Proof of posting will not be accepted as proof of delivery and any tender delivered after the above
stipulated time, from whatever cause arising will not be considered.

The Employer may, at his discretion, extend the deadline for the submission of tenders through
the issue of an Addendum in accordance with clause 7, in which case all rights and obligations of
the Employer and the tenderers previously subject to the original deadline shall thereafter be
subject to the new deadline as extended.

Any tender received by the Employer after the prescribed deadline for submission of tender will
be returned unopened to the tenderer.

Modification and Withdrawal of Tenders

The tenderer may modify or withdraw his tender after tender submission, provided that written
notice of the modification or withdrawal is received by the Employer prior to prescribed deadline
for submission of tenders.

The tenderer’s modification or withdrawal notice shall be prepared, sealed, marked and dispatched
in accordance with the provisions for the submission of tenders, with the inner and outer envelopes
additionally marked “MODIFICATION” or “WITHDRAWAL” as appropriate.

No tender may be modified subsequent to the deadline for submission of tenders.

No tender may be withdrawn in the interval between the deadline for submission of tenders and
the period of tender validity specified on the tender form. Withdrawal of a tender during this
interval will result in the forfeiture of the Tender Surety.
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19.5 Subsequent to the expiration of the period of tender validity prescribed by the Employer, and the
tenderer having not been notified by the Employer of the award of the Contract or the tenderer
does not intend to conform with the request of the Employer to extend the period of tender validity,
the tenderer may withdraw his tender without risk of forfeiture of the Tender Surety.
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20.2

20.3

20.4

20.5

20.6

21

21.1

21.2

22

22.1

22.2

23

23.1

TENDER OPENING AND EVALUATION

Tender Opening and Evaluation

The Employer will open the tenders in the presence of the tenderers’ representatives who choose
to attend at the time and location indicated in the Letter of Invitation to Tender. The tenderers’
representatives who are present shall sign a register evidencing their attendance.

Tenders for which an acceptable notice of withdrawal has been submitted, pursuant to clause 19,
will not be opened. The Employer will examine the tenders to determine whether they are
complete, whether the requisite Tender Sureties have been furnished, whether the documents have
been properly signed and whether the tenders are generally in order.

At the tender opening, the Employer will announce the tenderer’s names, total tender price, tender
price modifications and tender withdrawals, if any, the presence of the requisite Tender Surety and
such other details as the Employer, at his discretion, may consider appropriate. No tender shall be
rejected at the tender opening except for late tenders.

The Employer shall prepare minutes of the tender opening including the information disclosed to
those present.

Tenders not opened and read out at the tender opening shall not be considered further for
evaluation, irrespective of the circumstances.

Evaluation of tenders shall be as per the criteria provided in the Appendix to instructions to
tenderers.

Process to be Confidential

After the public opening of tenders, information relating to the examination, clarification,
evaluation and comparisons of tenders and recommendations concerning the award of Contract
shall not be disclosed to tenderers or other persons not officially concerned with such process until
the award of Contract is announced.

Any effort by a tenderer to influence the Employer in the process of examination, evaluation and
comparison of tenders and decisions concerning award of Contract may result in the rejection of
the tenderer’s tender.

Clarification of Tenders

To assist in the examination, evaluation and comparison of tenders, the Employer may ask tenderers
individually for clarification of their tenders, including breakdown of unit prices. The request for
clarification and the response shall be in writing or by cable, facsimile or telex, but no change in
the price or substance of the tender shall be sought, offered or permitted except as required to
confirm the correction of arithmetical errors discovered by the employer during the evaluation of
the tenders in accordance with clause 24.

No tenderer shall contact the Employer on any matter relating to his tender from the time of the
tender opening to the time the Contract is awarded. If the tenderer wishes to bring additional
information to the notice of the Employer, he shall do so in writing.

Determination of Responsiveness

Prior to the detailed evaluation of tenders, the Employer will determine whether each
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23.2

23.3

23.4

24

tender is substantially responsive to the requirements of the tender documents.

For the purpose of this clause, a substantially responsive tender is one which conforms to all the
terms, conditions and specifications of the tender documents without material deviation or
reservation. A material deviation or reservation is one which affects in any substantial way the
scope, quality, completion timing or administration of the Works to be undertaken by the tenderer
under the Contract, or which limits in any substantial way, inconsistent with the tender documents,
the Employer’s rights or the tenderers obligations under the Contract and the rectification of which
would affect unfairly the competitive position of other tenderers who have presented substantially
responsive tenders.

Each price or unit rate inserted in the Bills of Quantities shall be a realistic estimate of the cost of
completing the works described under the particular item including allowance for overheads,
profits and the like. Should a tender be seriously unbalanced in relation to the Employer’s estimate
of the works to be performed under any item or groups of items, the tender shall be deemed not
responsive.

A tender determined to be not substantially responsive will be rejected by the Employer and may
not subsequently be made responsive by the tenderer by correction of the non-conforming
deviation or reservation.

Correction of Errors

Tenders determined to be substantially responsive shall be checked by the Employer for any
arithmetic errors in the computations and summations. Errors will be corrected by the Employer
as follows:

@) Where there is a discrepancy between the amount in figures and the amount in
words, the amount in words will govern.

(b) Where there is a discrepancy between the unit rate and the line item total resulting
from multiplying the unit rate by the quantity, the unit rate as quoted will prevail,
unless in the opinion of the Employer, there is an obvious typographical error, in
which case adjustment will be made to the entry containing that error.

(©) In the event of a discrepancy between the tender amount as stated in the Form of
Tender and the corrected tender figure in the main summary of the Bills of
Quantities, the amount as stated in the Form of Tender shall prevail.

(d) The Error Correction Factor shall be computed by expressing the difference
between the tender amount and the corrected tender sum as a percentage of the
corrected builder’s work (i.e. corrected tender sum less Prime Cost and Provisional
Sums.

(e The Error Correction Factor shall be applied to all builder’s work (as a rebate or
addition as the case may be) for the purposes of valuations for Interim Certificates
and valuations of variations.

() The amount stated in the tender will be adjusted in accordance with the above
procedure for the correction of errors and, with concurrence of the tenderer, shall
be considered as binding upon the tenderer. If the tenderer does not accept the
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25

25.1

25.2

26

26.1

26.2

26.3

26.4

26.5

26.6

26.7

26.8

corrected amount, the tender may be rejected and the Tender Security may be
forfeited in accordance with clause 13.

Conversion to Single Currency

For comparison of tenders, the tender price shall first be broken down into the respective
amounts payable in various currencies by using the selling rate or rates of the Central Bank of
Kenya ruling on the date twenty-one (21) days before the final date for the submission of tenders.

The Employer will convert the amounts in various currencies in which the tender is payable
(excluding provisional sums but including Day works where priced competitively) to Kenya
Shillings at the selling rates stated in clause 25.1.

Evaluation and Comparison of Tenders

The Employer will evaluate only tenders determined to be substantially responsive to the
requirements of the tender documents in accordance with clause 23.

In evaluating tenders, the Employer will determine for each tender the evaluated tender price by
adjusting the tender price as follows:

@ Making any correction for errors pursuant to clause 24.

(b) Excluding Provisional Sums and provision, if any, for Contingencies in the Bills of
Quantities, but including Day works where priced competitively.

The Employer reserves the right to accept any variation, deviation or alternative offer. Variations,
deviations, alternative offers and other factors which are in excess of the requirements of the tender
documents or otherwise result in the accrual of unsolicited benefits to the Employer, shall not be
taken into account in tender evaluation.

Price adjustment provisions in the Conditions of Contract applied over the period of execution of
the Contract shall not be taken into account in tender evaluation.

If the lowest evaluated tender is seriously unbalanced or front loaded in relation to the Employer’s
estimate of the items of work to be performed under the Contract, the Employer may require the
tenderer to produce detailed price analyses for any or all items of the Bills of Quantities, to
demonstrate the relationship between those prices, proposed construction methods and schedules.
After evaluation of the price analyses, the Employer may require that the amount of the
Performance Security set forth in clause 29 be increased at the expense of the successful tenderer
to a level sufficient to protect the Employer against financial loss in the event of subsequent default
of the successful tenderer under the Contract.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share capital shall
be allowed a 10% preferential bias provided that they do not sub-contract work valued at more than
50% of the Contract Price excluding provisional sums to a non-indigenous sub-contractor.

Preference where allowed in the evaluation of tenders shall not exceed 15%.

The procuring entity may at any time terminate procurement proceedings before contract award and
shall not be liable to any person for the termination.
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26.9

The procuring entity shall give prompt notice of the termination to the tenderers and on request give
its reasons for termination within 14 days of receiving the request from any tenderer.

26.10 Atenderer who gives false information in the tender document about its qualification or who refuses

to enter into a contract after notification of contract award shall be considered for debarment from
participating in future public procurement.

26.11 Poor past performance shall not be used as an evaluation criteria unless specifically provided for in

27

27.1

27.2

28

28.1

28.2

28.3

28.4

29

29.1

the appendix.
AWARD OF CONTRACT

Award Criteria

Subject to Sub-clause 27.2, the Employer will award the Contract to the tenderer whose tender is
determined to be substantially responsive to the tender documents and who has offered the lowest
evaluated tender price subject to possessing the capability and resources to effectively carry out
the Contract Works as required in Sub-clause 2.1 and 2.2 here above.

The Employer reserves the right to accept or reject any tender, and to annual the tendering process
and reject all tenders, at any time prior to award of Contract, without thereby incurring any liability
to the affected tenderers or any obligation to inform the affected tenderers of the grounds for the
Employer’s action.

Notification of Award

Prior to the expiration of the period of tender validity prescribed by the Employer, the Employer
will notify the successful tenderer by cable, telefax or telex and confirmed in writing by registered
letter that his tender has been accepted. This letter (hereinafter and in all Contract documents called
“Letter of Acceptance”) shall name the sum (hereinafter and in all Contract documents called “the
Contract Price”) which the Employer will pay to the Contractor in consideration of the execution
and completion of the Works as prescribed by the Contract.

At the same time that the Employer notifies the successful tenderer that his tender has been
accepted, the Employer shall notify the other tenderers that the tenders have been unsuccessful.

Within fourteen [14] days of receipt of the Form of Contract Agreement from the Employer, the
successful tenderer shall sign the form and return it to the Employer together with the required
Performance Security.

The parties to the contract shall have it signed within 30 days from the date of notification of
contract award unless there is an administrative review request.

Performance Guarantee

Within twenty eight [28] days of receipt of the notification of award from the Employer, the
successful tenderer shall furnish the Employer with a Performance Security in the amount stated in
the Appendix to Instructions to Tenderers and in the format stipulated in the Conditions of
Contract.
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29.2

29.3

30

31

31.1

The Performance Security to be provided by the successful tenderer shall be an unconditional Bank
Guarantee issued at the tenderer’s option by a reputable Bank approved by the Employer and
located in the Republic of Kenya and shall be divided into two elements namely, a performance
security payable in foreign currencies (based upon the exchange rates determined in accordance
with clause 60(5) of the Conditions of Contract) and a performance security payable in Kenya
Shillings. The value of the two securities shall be in the same proportions of foreign and local
currencies as requested in the form of foreign currency requirements.

Failure of the successful tenderer to lodge the required Performance Security shall constitute a

breach of Contract and sufficient grounds for the annulment of the award and forfeiture of the Tender
Security and any other remedy under the Contract. The Employer may award the Contract to the
next ranked tenderer.

Advance Payment

An advance payment, if approved by the Employer, shall be made under the Contract, if requested
by the Contractor, in accordance with clause 60(1) of the Conditions of Contract. The Advance
Payment Guarantee shall be denominated in the proportion and currencies named in the form of
foreign currency requirements. For each currency, a separate guarantee shall be issued. The
guarantee shall be issued by a Bank located in the Republic of Kenya, or a foreign Bank through
a correspondent Bank located in the Republic of Kenya, in either case subject to the approval of
the Employer.

Corrupt or fraudulent practices
The procuring entity requires that tenderers observe the highest standard of ethics during the

procurement process and execution of contracts. A tenderer shall sign a declaration that he has not
and will not be involved in corrupt or fraudulent practices.
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SECTION 111 APPENDIX TO INSTRUCTIONS TO TENDERERS

Notes on the Appendix to Instructions to Tenderers

The following appendix to instructions to tenderers shall complement or amend the provisions of
the instructions to tenderers (Section Il). Wherever there is a conflict between the provisions of
the instructions to tenderers and the provisions of the appendix, the provisions of the appendix
herein shall prevail over those of the instructions to tenderers.

INSTRUCTIONS PARTICULARS OF APPENDIX TO INSTRUCTIONS TO
TO TENDERERS | TENDERS

REFERENCE

7 Addenda issued by the County Government of Mombasa shall form part
of this tender document

13 The amount of Tender Security shall be 2% of total contract sum in form of

a Banker’s guarantee or an Insurance Company Guarantee issued by an
insurance firm approved by the Public Procurement Regulatory Authority
(PPRA), cash, letter of credit or guarantee by a deposit taking microfinance
institution, Sacco society, the Youth Enterprise Development Fund or the
Women Enterprise Fund valid for 120 days from the date of tender opening in
the format provided in the tender document

16 & 17 & 20 The tenderer shall prepare the tender document comprising of Technical
Submission and Financial Submission and seal them ina ONE ENVELOPE.
The envelope shall bear the Tender Name, Tender Number, and Address
of the tenderer (enable returning them in case of late delivery). The
envelope will bear the words: DO NOT OPEN BEFORE 1000
HOURS ON 239 April, 2021”

The envelope will be addressed to:
THE COUNTY SECRETARY,
COUNTY GOVERNMENT OF MOMBASA,
P.O BOX 80133-80100, MOMBASA
EMAIL: countysec@mombasa.go.ke

Only tenders that are responsive to the mandatory requirements and
have attained the pass mark of 75% in the technical evaluation shall have
their financial submission considered.

The Tender submission shall:

1. Have contents pages clearly indicating Sections and Page Numbers
2. Have pages in the whole document numbered in the correct sequence,
serialized and bound.
Note: Complying with item numbers 1 & 2 above is mandatory

and its failure shall lead to automatic disqualification.
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3. Shall contain the following documents; clearly marked and arranged

in the following order; -

i. Particulars of Tendering Company to include Company background,
Taxpayer Registration Certificate, Certificate of Incorporation/
Registration and Current/Valid Tax Compliance Certificate from
Kenya Revenue Authority, Current/Valid Single Business Permit
(MANDATORY).

ii. Certificate of Registration with the National Construction Authority
(NCA) —NCA 7 and above (Building Works) (MANDATORY).

iii. Tender Security of 2% of total contract sum in the form of a Banker’s
guarantee or an Insurance Company Guarantee issued by an insurance
firm approved by the Public Procurement Regulatory Authority
(PPRA), cash, letter of credit or guarantee by a deposit taking
microfinance institution, Sacco society, the Youth Enterprise
Development Fund or the Women Enterprise Fund valid for 120 days
from the date of tender opening in the format provided in the tender

document (MANDATORY).

iv. Duly filled and signed Confidential Business Questionnaire
(MANDATORY).

<

Duly filled and signed Declaration Form (MANDATORY).

vi. Duly filled and signed Anti-Corruption Declaration Commitment/
Pledge (MANDATORY).

vii. Evidence of power of attorney, in the case of delegated responsibility

from directors (MANDATORY)

viii. Written undertaking that the tenderer shall submit only one tender/bid
and will not be associated or jointly be associated with any other
bidder that submits a bid in this tender (MANDATORY).

Note: A bid that fails to comply with this requirement in item (viii)
will lead to disqualification.

ix. Experience in previous and on-going works of a similar nature and
size for at least five years covering from 2014 to current
(MANDATORY).

Bidders MUST provide the Contract documents, copies of
Completion or Final Certificates, names and addresses of clients who
may be contacted for further information on these contracts for each
of the works provided to be considered.

X.  Major items of construction equipment proposed to carry out the
Contract and detail of whether they are owned, leased or to be
hired (provide evidence of ownership/ lease). The equipment
should include but not be limited to the following functions:

a Concrete Mixers
b Tipperse.t.c.
c Surface plate vibrators or equivalent
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d Metal Fabrication equipment
e Trucks, pick-ups for carrying and transportation.

Xi. Qualifications and experience of at least three key site management /
technical personnel and their CVs and copies of certificates
(MANDATORY).

Xii. Certified copies of Audited Financial reports for the last

three (3) or 2017, 2018 and 2019 (MANDATORY).

Financial Bid
Xiii. Completed Form of Tender
Xiv. Priced Bills of Quantities

Evaluation Criteria:

Technical proposals shall be subjected to the following evaluation
criteria:

i.  Experience in previous and on-going works of a similar nature
and size for at least Three years covering from 2014 to 2020 (30
marks) - distributed as below.

Works of similar nature
e 6 Completed or ongoing similar Jobs ( 5 Marks each if
copies of evidence attached)
( Rest of the marks given on Pro-rata basis)

Attach reference letter, or Contract Copies or LPOs,
completion certificates.

ii.  Major items of construction equipment proposed to carry out the
Contract and details of whether they are owned, leased or to be
hired (provide evidence of ownership/ lease). The equipment
should include but not be limited to the following functions (10
marks) - distributed as below:

Concrete Mixers

Tippers e.t.c.

Surface plate vibrators or equivalent

Metal Fabrication equipment

Trucks, pick-ups for carrying and transportation.

O O 0O T D

e Own/ Lease — 2 marks each
e Undertaking to Hire — 1 mark each

iii.  Qualifications and experience of at least two key site
management / technical personnel and their CVs and copies of
certificates (35 marks) - distributed as below:

a) Project Engineer who should, as minimum have the following
qualifications (19 marks)

o At least 10 years’ experience in Construction and Building
Works (6 marks)
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e Minimum of Bachelor’s Degree in Engineering (Building
and Civil Works) (4marks)

e Has supervised and undertaken construction works within a
similar marine environment (6 marks)

e Has Supervised and provided guidance to a site team
and created a Health, Safety and Environmental
Management Plan (HSEMP) (3 marks)

b) Site Foreman who should have a minimum of the
following qualifications (8 marks)

e  Atleast 5 years’ experience in civil construction works.

(4 marks)
e  Diploma in civil works from a recognized institution. (4
marks)
c) Site Foreman 2 who should have a minimum of the
following qualifications (8 marks)

e  Atleast 5 years’ experience in construction works. (4

marks)

e  Diploma/Certificate in civil works from a recognized

institution. (4 marks)

Marks awarded on pro rata for meeting
requirement
Zero (0) marks for not meeting requirement

Iv.  Proposed program in ganth chart format (work method and
schedule) for the whole of the Works (10 marks)
v.  Certified copies of Audited Financial reports for the last three (3)
years 2017, 2018 and 2019 (15 marks).
e Liquidity ratios CA/CL > 1.8 =5 marks, >1=2 marks,
< 1=0 Marks
e Gearing ratios not more than 20% = 5 marks
e Profitability ratios 20% and above = 5 marks, below
20%=2.5 marks

Marks will be awarded on the ratio indicated as an average for the
three years as follows:

e Full marks for meeting requirement

e Zero (0) marks for not meeting requirement
The bidders shall be required to score a minimum of 75 out of 100

marks for Financial submission to be considered.
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SECTION IV: CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall be
interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming part
of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified by
the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and the
Contractor as recorded in the Agreement Form and signed by the parties including all
attachments and appendices thereto and all documents incorporated by reference
therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body whose tender to carry out the
Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by the
Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager upon
correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved by the
Project Manager for the execution of the Contract.

“Dayworks” are Work inputs subject to payment on a time basis for labour and the
associated materials and plant.
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“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities, Public
Institutions and Corporations, etc) is the party who employs the Contractor to carry out
the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the
Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be revised
only by the Project Manager by issuing an extension of time or an acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of Contract
(or any other competent person appointed by the Employer and notified to the
Contractor, to act in replacement of the Project Manager) who is responsible for
supervising the execution of the Works and administering the Contract and shall be an
“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act
Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the tendering
documents which are factual and interpretative about the surface and subsurface
conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract and
any modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution of the
Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work on the
Site.

“Temporary works” are works designed, constructed, installed, and removed by the
Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.
“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words
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4

o1

have their normal meaning in English Language unless specifically defined. The
Project Manager will provide instructions clarifying queries about these Conditions of
Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference
in the Conditions of Contract to the Works, the Completion Date and the Intended
Completion Date apply to any section of the Works (other than references to the
Intended Completion Date for the whole of the Works).

2.3 The following documents shall constitute the Contract;

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
(9)

Agreement,

Letter of Acceptance,

Contractor’s Tender/Bid submission,

Appendix to Conditions of Contract,

Conditions of Contract,

Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of Contract as
forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall furnish both
the Employer and the Contractor with two copies each of all the Contract documents.
Further, as and when necessary the Project Manager shall furnish the Contractor
[always with a copy to the Employer] with three [3] copies of such further
drawings or details or descriptive schedules as are reasonably necessary either to
explain or amplify the Contract drawings or to enable the Contractor to carry out
and complete the Works in accordance with these Conditions.

Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English language
and the Laws of Kenya respectively unless otherwise stated.

Project Manager’s Decisions

4.1  Except where otherwise specifically stated, the Project Manager will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer.

Delegation

5.1  The Project Manager may delegate any of his duties and responsibilities to others after
notifying the Contractor.

Communications

6.1  Communication between parties shall be effective only when in writing. A notice shall
be effective only when it is delivered.
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7 Subcontracting

7.1  The Contractor may subcontract with the approval of the Project Manager, but may not
assign the Contract without the approval of the Employer in writing. Subcontracting
shall not alter the Contractor’s obligations.

8 Other Contractors

8.1  The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also
with the Employer, as per the directions of the Project Manager. The Contractor shall
also provide facilities and services for them. The Employer may modify the said List
of Other Contractors etc., and shall notify the Contractor of any such modification.

9 Personnel

9.1  The Contractor shall employ the key personnel named in the Qualification Information,
to carry out the functions stated in the said Information or other personnel approved by
the Project Manager. The Project Manager will approve any proposed replacement of
key personnel only if their relevant qualifications and abilities are substantially equal
to or better than those of the personnel listed in the Qualification Information. If the
Project Manager asks the Contractor to remove a person who is a member of the
Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that
the person leaves the Site within seven days and has no further connection with the
Work in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and shall
be carried out in accordance with the Program submitted by the Contractor, as updated
with the approval of the Project Manager, and complete them by the Intended
Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However before
erecting the same, he shall submit his designs including specifications and drawings to
the Project Manager and to any other relevant third parties for their approval. No
erection of temporary works shall be done until such approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for the
execution of the temporary or permanent Works, shall be subject to prior approval by
the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value
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13.

14.

15.

16.

17.

unexpectedly discovered on Site shall be the property of the Employer. The Contractor
shall notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall
submit to the Project Manager for approval a program showing the general methods,
arrangements, order, and timing for all the activities in the Works. An update of the
program shall be a program showing the actual progress achieved on each activity
and the effect of the progress achieved on the timing of the remaining Work,
including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated program
at intervals no longer than the period stated in the Appendix to Conditions of
Contract. If the Contractor does not submit an updated program within this period, the
Project Manager may withhold the amount stated in the said Appendix from the next
payment certificate and continue to withhold this amount until the next payment after
the date on which the overdue program has been submitted. The Project Manager’s
approval of the program shall not alter the Contractor’s obligations. The Contractor
may revise the program and submit it to the Project Manager again at any time. A
revised program shall show the effect of Variations and Compensation Events.

Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions of
Contract, the Employer will be deemed to have delayed the start of the relevant
activities, and this will be a Compensation Event.

Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorized by the
Project Manager, access to the Site and to any place where work in connection with
the Contract is being carried out or is intended to be carried out.

Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion to be
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18.

19.

20.

achieved by the Intended Completion Date without the Contractor taking steps to
accelerate the remaining

Work, which would cause the Contractor to incur additional cost. The Project Manager
shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager in writing for a decision upon the
effect of a Compensation Event or variation and submitting full supporting information.
If the Contractor has failed to give early warning of a delay or has failed to cooperate
in dealing with a delay, the delay caused by such failure shall not be considered in
assessing the new (extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early warning
procedure. The Project Manager shall record the minutes of management meetings
and provide copies of the same to those attending the meeting and the Employer. The
responsibility of the parties for actions to be taken shall be decided by the Project
Manager either at the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of the
Work increase the Contract Price or delay the execution of the Works. The Project
Manager may require the Contractor to provide an estimate of the expected effect of
the future event or circumstance on the Contract Price and Completion Date. The
estimate shall be provided by the Contractor as soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and considering
proposals on how the effect of such an event or circumstance can be avoided or
reduced by anyone involved in the Work and in carrying out any resulting
instructions of the Project Manager.

Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of
any defects that are found. Such inspection shall not affect the Contractor’s
responsibilities. The Project Manager may instruct the Contractor to search for a
defect and to uncover and test any Work that the Project Manager considers may have
a defect. Should the defect be found, the cost of uncovering and making good shall be
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21.

22.

borne by the Contractor, However, if there is no defect found, the cost of uncovering
and making good shall be treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before the end
of the Defects Liability Period, which begins at Completion, and is defined in the
Appendix to Conditions of Contract. The Defects Liability Period shall be extended
for as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect
within the length of time specified by the Project Manager’s notice. If the Contractor
has not corrected a defect within the time specified in the Project Manager’s notice, the
Project Manager will assess the cost of having the defect corrected by other parties and
such cost shall be treated as a variation and be deducted from the Contract Price.

Bills Of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and
commissioning of the Work to be done by the Contractor. The Contractor will be paid
for the quantity of the Work done at the rate in the Bills of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities
for the particular item by more than 25 percent and provided the change exceeds 1
percent of the Initial Contract price, the Project Manager shall adjust the rate to allow
for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager
with a detailed cost breakdown of any rate in the Bills of Quantities.

Variations

22.1 All variations shall be included in updated programs produced by the Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the
variations when requested to do so. The Project Manager shall assess the quotation,
which shall be given within seven days of the request or within any longer period as
may be stated by the Project Manager and before the Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is not
above the limit stated in Clause 21.2 or the timing of its execution does not cause the
cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to
calculate the value of the variation. If the cost per unit of quantity changes, or if the
nature or timing of the work in the variation does not correspond with items in the
Bills of Quantities, the quotation by the Contractor shall be in the form of new rates
for the relevant items of Work.
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22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the Project
Manager’s own forecast of the effects of the variation on the Contractor’s costs.

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a
quotation being given and considered without delaying the Work, no quotation shall be
given and the variation shall be treated as a Compensation Event.

22.6  The Contractor shall not be entitled to additional payment for costs that could have been
avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project Manager with
an updated cash flow forecast.

Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for payment
giving sufficient details of the Work done and materials on Site and the amounts
which the Contractor considers himself to be entitled to. The Project Manager shall
check the monthly application and certify the amount to be paid to the Contractor
within 14 days. The value of Work executed and payable shall be determined by the
Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the items in
the Bills of Quantities completed; materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer
once the Employer has paid the Contractor for their value. Thereafter, they shall not
be removed from site without the Project Manager’s instructions except for use upon
the Works.

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the
Contractor the amounts certified by the Project Manager within 30 days of the date of
issue of each certificate. If the Employer makes a late payment, the Contractor shall be
paid simple interest on the late payment in the next payment. Interest shall be calculated
on the basis of number of days delayed at a rate three percentage points above the
Central Bank of Kenya’s average rate for base lending prevailing as of the first day the
payment becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award by an
Acrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in
this clause. Interest shall be calculated from the date upon which the increased amount
would have been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid for
by the Employer and shall be deemed covered by other rates and prices in the Contract.

23.6  The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor
shall be made in Kenya Shillings and foreign currency in the proportion indicated in
the tender, or agreed prior to the execution of the Contract Agreement and indicated
therein. The rate of exchange for the calculation of the amount of foreign currency
payment shall be the rate of exchange indicated in the Appendix to Conditions of
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Contract. If the Contractor indicated foreign currencies for payment other than the
currencies of the countries of origin of related goods and services the Employer
reserves the right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager shall be
notified promptly by the Contractor of an changes in the expected foreign currency
requirements of the Contractor during the execution of the Works as indicated in the
Schedule of Foreign Currency Requirements and the foreign and local currency
portions of the balance of the Contract Price shall then be amended by agreement
between Employer and the Contractor in order to reflect appropriately such changes.

23.7 In the event that an advance payment is granted, the following shall apply:-

a) On signature of the Contract, the Contractor shall at his request, and without
furnishing proof of expenditure, be entitled to an advance of 10% (ten percent)
of the original amount of the Contract. The advance shall not be subject to
retention money.

b) No advance payment may be made before the Contractor has

submitted proof of the establishment of deposit or a directly liable guarantee
satisfactory to the Employer in the amount of the advance payment. The
guarantee shall be in the same currency as the advance.

C) Reimbursement of the lump sum advance shall be made by deductions from the
Interim payments and where applicable from the balance owing to the
Contractor. Reimbursement shall begin when the amount of the sums due under
the Contract reaches 20% of the original amount of the Contract. It shall have
been completed by the time 80% of this amount is reached.
The amount to be repaid by way of successive deductions shall be calculated by means of the

formula:
R =A(X1 — X11)
80-20
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
x1 =  the amount of proposed cumulative payments as a

percentage of the original amount of the Contract.
This figure will exceed 20% but not exceed 80%.
X11 =  the amount of the previous cumulative payments as

a percentage of the original amount of the Contract.
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This figure will be below 80%but not less than 20%.

d) with each reimbursement the counterpart of the directly liable guarantee may
be reduced accordingly.

24.  Compensation Events
24.1 The following issues shall constitute Compensation Events:

@) The Employer does not give access to a part of the Site by the Site Possession
Date stated in the Appendix to Conditions of Contract.

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects
the Work of the Contractor under the Contract.

(© The Project Manager orders a delay or does not issue drawings, specifications
or instructions required for execution of the Works on time.
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(d) The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

(e) The Project Manager unreasonably does not approve a subcontract to
be let.

()] Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of Acceptance from the
information issued to tenderers (including the Site investigation
reports), from information available publicly and from a visual
inspection of the Site.

(9) The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for
safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

Q) The effects on the Contractor of any of the Employer’s risks.

() The Project Manager unreasonably delays issuing a Certificate of
Completion.

(K) Other compensation events described in the Contract or determined by the
Project Manager shall apply.

24.2  If acompensation event would cause additional cost or would prevent the Work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The
Project Manager shall decide whether and by how much the Contract Price shall
be increased and whether and by how much the Intended Completion Date shall
be extended.

24.3  Assoon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The Project Manager will assume that the Contractor
will react competently and promptly to the event.

24.4 The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the Appendix to Conditions of Contract.

24.6  The Contractor shall give written notice to the Project Manager of his intention
to make a claim within thirty days after the event giving rise to the claim has
first arisen. The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days
and a final claim within thirty days of the end of the event giving rise to the
claim.
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25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders
for the Contract and the date of Completion. The adjustment shall be the
change in the amount of tax payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at the
date of tender submission in calculating the cost to the Contractor of materials
to be specifically imported (by express provisions in the Contract Bills of
Quantities or Specifications) for permanent incorporation in the Works.
Unless otherwise stated in the Contract, if at any time during the period of the
Contract exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so
assessed shall be added to or deducted from the Contract Price, as the case
may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to
have been calculated in the manner set out below and in sub-clauses 25.4 and
25.5 and shall be subject to adjustment in the events specified thereunder;

Q) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other emoluments and
expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before
the date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

(ii) Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the
Contract Price shall be increased or decreased by the amount assessed
by the Project Manager based upon the difference, expressed as a
percentage, between the rate set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at
the date of publication of such increase or decrease.

(iii)  No adjustment shall be made in respect of changes in the rates of wages
and other emoluments and expenses which occur after the date of
Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.
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26.

27.
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25.4

25.5

25.6

25.7

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount
to be assessed by the Project Manager based upon the difference between the
price set out in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied to the
quantum of the relevant materials which have not been taken into account in
arriving at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or decrease.

No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.

Retention

26.1 The Employer shall retain from each payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the Works. On Completion of the whole of the Works, half the
total amount retained shall be repaid to the Contractor and the remaining half
when the Defects Liability Period has passed and the Project Manager has
certified that all defects notified to the Contractor before the end of this period
have been corrected.

Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in

the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been

paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The



28.

29.

30.

Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rate specified in Clause 23.30

Securities

28.1 The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
and form and by a reputable bank acceptable to the Employer, and
denominated in Kenya Shillings. The Performance Security shall be valid
until a date 30 days beyond the date of issue of the Certificate of Completion.

Dayworks

29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work being
done.

29.3 The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

@ The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are due
to;

Q) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works, or

(i) negligence, breach of statutory duty or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in Employer’s
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31.
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30.2

30.3

30.4

30.5

30.6

design, or due to war or radioactive contamination directly affecting the
place where the Works are being executed.

From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;

@) a defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself
the Employer’s risk

(© the activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued, the
risks of personal injury, death and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts stated in the Appendix to Conditions of
Contract for the following events;

@ loss of or damage to the Works, Plant, and Materials;
(b) loss of or damage to Equipment;

(©) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and
(d) personal injury or death.

Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation required to rectify the loss or
damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may effect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of insurance shall not be made without the approval of
the Project Manager. Both parties shall comply with any conditions of insurance
policies.

Completion and taking over



31.1 Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the
Works. The Employer shall take over the Site and the Works within seven [7]
days of the Project Manager are issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days.

33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These fundamental breaches of
Contract shall include, but shall not be limited to, the following;

@ the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been authorised
by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(© the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(d) a payment certified by the Project Manager is not paid by the Employer
to the Contractor within 30 days (for Interim Certificate) or 60 days (for
Final Certificate)of issue.

(e) the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

)] the Contractor does not maintain a security, which is required.
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33.2 When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

33.4 Ifthe Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible. The
Project Manager shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials, goods,
equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the
Work done and materials ordered and delivered to Site up to the date of the
issue of the certificate. Additional liquidated damages shall not apply. If the
total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable by the Contractor.

34.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the works, and the Contractor’s costs of
protecting and securing the works.

34.3 The Employer may employ and pay other persons to carry out and complete the
Works and to rectify any defects and may enter upon the works and use all
materials on the Site, plant, equipment and temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works
under this clause remove from the Site as and when required, within such
reasonable time as the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging to or
hired by him, and in default the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor,
holding the proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds
the total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be
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less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35. Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of either the Employer or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before receiving it.

36.  Corrupt gifts and payments of commission

The Contractor shall not;

@ Offer or give or agree to give to any person in the service of the Employer any
gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other Contract for the Employer or for
showing or forbearing to show favour or disfavour to any person in relation to
this or any other contract for the Employer.

(b) Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him
or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public Procurement
Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws
of Kenya.

37.  Settlement Of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project
Manager on his behalf and the Contractor, either during the progress or after
the completion or termination of the Works, such dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration
and to concur in the appointment of an Arbitrator within thirty days of the
notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the
appointment of an Arbitrator, the Arbitrator shall be appointed by the
Chairman or Vice Chairman of any of the following professional institutions;

0] Architectural Association of Kenya
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(i) Institute of Quantity Surveyors of Kenya

(i) Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the aggrieved
party shall take precedence over all other institutions.

37.2  The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the Project
Manager, or the withholding by the Project Manager of any certificate to which
the Contractor may claim to be entitled to or the measurement and valuation
referred to in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.

37.5 Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of
the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said
person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered by
these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in accordance
with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.

37.6  All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
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assess and award any sums which ought to have been the subject of or included
in any certificate.

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

37.9 The award of such Arbitrator shall be final and binding upon the parties.

SECTION V — APPENDIX TO CONDITIONS OF CONTRACT

THE EMPLOYER IS:

Name: COUNTY GOVERNMENT OF MOMBASA

Address: P.O. Box 81599-80100, Mombasa.

Name of Authorized Representative: THE CHIEF OFFICER

DEPARTMENT OF TRANSPORT, INFRASTRUCTURE AND PUBLIC WORKS

Address: P.O Box 90350-80100, Mombasa

The Project Manager is..........coovviiiiiiiiiiineieaennnn,

Name: DIRECTOR OF PUBLIC WORKS
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Address: P.O BOX 90350 MOMBASA

Telephone...........ooooviiiii.

The name (and identification number) of the Contract CGM: PROPOSED CONSTRUCTION
OF ECDE CENTRE AT MRERONI PRIMARY SCHOOL-JOMVU. The Works consist of
General construction works

The Start Date shall be Immediately after Signing Contract and LPO Raised
The Intended Completion Date for the whole of the Works shall be 24 Weeks after
Commencement Date

The following documents also form part of the Contract:

Documents listed in clause 2.1 conditions of contract

The Contractor shall submit a revised program for the Works within 7 days upon
signing the Contract.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at Jomvu, Mombasa. The Defects Liability period is 180 days.

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include
those for the execution of;

The minimum insurance covers shall be;
1. The minimum cover for insurance of the Works and of Plant and Materials in respect
of the Contractor’s faulty design is

2. The minimum cover for loss or damage to Equipment is Kshs 4,000,000

3. The minimum for insurance of other property is Kshs 1,000,000
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4.  The minimum cover for personal injury or death insurance

= For the Contractor’s employees is Kshs 1,000,000

= And for other people is Kshs 1,000,000

The following events shall also be Compensation Events:

1. Those listed in the conditions of contract
The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is the entire
certificate

The proportion of payments retained is 10 percent.

Limit of retention 5%

The Price Adjustment Clause shall not apply

The liquidated damages for the whole of the Works is Kshs. 120,000 (per Week)

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price 10 percent (%)

The Completion Period for the Works is 24 Weeks after Commencement Date The rate
of exchange for calculation of foreign currency payments is not applicable.

The schedule of basic rates used in pricing by the Contractor is as attached
[Contractor to attach].

Advance Payment shall not be granted.
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SECTION VI: BILLS OF QUANTITIES

TEM DESCRIPTION KSHS

GENERAL PRELIMINARIES

PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's priced

Bills of Quantities and Specification.

The Contractor shall be deemed to have included in his prices or rates for the various

items in the Bills of Quantities or Specification for all costs involved in complying with

all the requirements for the proper execution of the whole of the works in the Contract.
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ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and shall be

interpreted as follows:-

C.M. Shall mean cubic metre

S.M. Shall mean square metre

L.M. Shall mean linear metre

MM Shall mean Millimetre

Kg. Shall mean Kilogramme

No. Shall mean Number

Prs. Shall mean Pairs

B.S. Shall mean the British Standard Specification Published by the

British Standards Institution, 2 Park Street, London W.I.,

England.

Ditto Shall mean the whole of the preceding description except as

qualified in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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Carried to collection
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TEM DESCRIPTION KSHS
A. EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT

Attendance ; Clause B19(a) of the Standard Method of Measurement is deleted and the
following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall
be deemed to include: allowing use of standing scaffolding, mess rooms, sanitary
accommodation and welfare facilities; provision of special scaffolding where necessary;
providing space for office accommodation and for storage of plant and materials;
providing light and water for their work: clearing away rubbish; unloading checking
and hoisting: providing electric power and removing and replacing duct covers, pipe
casings and the like necessary for the execution and testing of Sub- Contractors' work
and being responsible for the accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest railway station (Unless otherwise stated),
pay all demurrage charges, load and transport to site where necessary, unload, store,
unpack, assemble as necessary, distribute to position, hoist and fix only.

B. EMPLOYER
The "Employer"is The County Chief Officer — Education

.

The term "Employer” and "Government"” wherever used in the contract document shall
be synonymous

C. EMPLOYER REPRESENTATIVE

The term "E.R." wherever used in these Bills of Quantities shall be deemed to imply the
Project Manager as defined in Condition 1 of the Conditions of Contract or such person
or persons as may be duly authorised to represent him on behalf of the Government.

D. ARCHITECT

The term "Architect" shall be deemed to mean "The E.R ." as defined above whose
address unless otherwise notified is DW/MOMBASA

P.O. Box 90350 - 80100 Mombasa

E. QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The E.R." as defined above
address unless otherwise notified is DW/MOMBASA

P.O. Box 90350 - 80100 Mombasa

Carried to collection

Gr/o2
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TEM DESCRIPTION KSHS

A. ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The E.R." as defined
above address unless otherwise notified is DW/MOMBASA P.O. Box 90553

Mombasa
B.
MECHANICAL ENGINEER
The term "Mechanical Engineer" shall be deemed to mean "The E.R." as defined
above address unless otherwise notified is DW/MOMBASA P.O. Box 90350 Mombasa
C. STRUCTURAL ENGINEER
The term "Structural Engineer" shall be deemed to mean "The E.R" as defined
above address unless otherwise notified is DW/MOMBASA P.O. Box 90350
Mombasa
FORM OF CONTRACT
D. The Form of Contract shall be as stipulated in the Republic of Kenya's Standard Tender

Document for Procurement of Building Works(2006 Edition) included herein

The Conditions of Contract are also included herein

Conditions of Contract

These are numbered from AS ATTACHED of these tender
documents. Particulars of insertions to be made in the Appendix to the Contract

Agreement will be found in the Particular Preliminaries part of these Bills of Quantities
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BOND.

The Contractor shall find and submit on the Form of Tender and approved bank and
who will be willing to be bound the Government in an amount equal to five
(5) per cent of the Contract amount for the due performances of the Contract
up to the date of completion as certified by the EMPLOYER REPRESENTATIVE and who will
when and if called upon, sign a Bond to that effect on the relevant standard form
included herein. (without the addition of any limitations) on the same day as the
Contract Agreement is signed, by the Government, the Contractor shall furnish within

seven days another Surety to the approval of the Government.

Carried to collection

TEM

DESCRIPTION

KSHS

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the works
except in so far as may be stated otherwise herein and except for such items

specifically and only required for the use of nominated Sub-Contractors as described
herein. No timber used for scaffolding, formwork or temporary works of any kind shall
be used afterwards in the permanent work.
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TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours
and by such routes as may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best
quality and description unless otherwise stated. The Contractor shall order all

materials to be obtained from overseas immediately after the Contract is signed and
shall also order materials to be obtained from local sources as early as necessary to
ensure that they are onsite when required for use in the works. The Bills of Quantities
shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied

by the EMPLOYER REPRESENTATIVE at the time of taking deliver thereof, as having
received them in good order and condition, and will thereafter be responsible for any loss
or damage and for replacements of any such loss or damage with articles and/or materials

which will be supplied by the EMPLOYER REPRESENTATIVE at the current market
prices including Customs Duty and V.A.T., all at the Contractor's own cost and
expense, to the satisfaction of the EMPLOYER REPRESENTATIVE

STORAGE OF MATERIALS
The Contractor shall provide at his own risk and cost where directed on the site weather
proof lock-up sheds and make good damaged or disturbed surfaces upon completion to
the satisfaction of the EMPLOYER REPRESENTATIVE Nominated Sub-Contractors are
to be made liable for the cost of any storage accommodation provided especially for their use.
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Carried to collection

TEM DESCRIPTION KSHS

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship
including concrete test cubes required for the works that may be called for by the

EMPLOYER REPRESENTATIVE for his approval until such samples are approved by the
EMPLOYER REPRESENTATIVE

and the EMPLOYER REPRESENTATIVE, may reject any materials or workmanship
not in his opinion to be up to approved samples. The EMPLOYER REPRESENTATIVE
shall  arrange for the testing of such materials as he may at his discretion deem desirable,
but the testing shall be made at the expense of the Contractor and not at the expense of the
EMPLOYER REPRESENTATIVE. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the Ministry of Roads, Housing
and Public Works.

The procedure for submitting samples of materials for testing and the method of
marking for identification shall be as laid down by the EMPLOYER REPRESENTATIVE
The Contractor  shall allow in his tender for such samples and tests except those in connection
with ~ nominated sub-contractors' work.
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GOVERNMENT ACTS REGARDING WORK PEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs arising
or resulting from compliance with any Act, Order or Regulation relating to Insurances,
pensions and holidays for ~ workpeople or so the safety, health and welfare of the

workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is most
important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions
which may affect the organisation of the works, supply and control of labour, etc.,
and allow accordingly in  his tender. No claim in respect of want of knowledge in this

connection will be entertained.

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,
materials, plant, personnel, etc., both his own and sub-contractors' and must provide
all necessary watching, lighting and other precautions as necessary to ensure security

against theft, loss or damage and the protection of the public.

Carried to collection

TEM

DESCRIPTION

KSHS

CGM:

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any

damage to

public or private roads arising from or consequent upon the execution of the ~ works to the satisfaction of the

local and other competent authority and the EMPLOYER REPRESENTATIVE
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B. EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property
including roads, cables, drains and other services and he will be held responsible for

and shall make good all such damage arising from the execution of this contract at his own
expense to the satisfaction of the EMPLOYER REPRESENTATIVE

C. VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall be
deemed to have acquainted himself therewith as to its nature, position, means of access or

any other matter which, may affect his tender. No claim arising from his failure to
comply with this recommendation will be considered.
D. ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the EMPLOYER REPRESENTATIVE
prior to commencement of the work and Contractor must allow for building any
necessary temporary access roads for the transport of the materials,

plant and workmen as may be required for the complete execution of the works including

the provision of temporary culverts, crossings, bridges, or any other means of ~ gaining
access to the Site. Upon completion of the works, the Contractor shall remove such temporary access

roads; temporary culverts, bridges, etc., and make good and reinstate all works and surfaces
disturbed to the satisfaction of the EMPLOYER REPRESENTATIVE
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AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of storage and for
the purpose of erecting workshops, etc., shall be defined on site by the EMPLOYER REPRESENTATIVE

Carried to collection

TEM

DESCRIPTION

KSHS
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PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the Standard
Method of

firms nominated by the EMPLOYER REPRESENTATIVE to execute work or to provide
and fix materials or goods as stated in Condition No. 20 of the Conditions of Contract

are described herein as Nominated Sub-Contractors.

Persons or firms so nominated to supply goods or materials are described herein as
Nominated Suppliers.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the
EMPLOYER REPRESENTATIVE a Progress Chart for the whole of the works including  the works of
Nominated Sub-Contractors ; one copy to be handed to the EMPLOYER REPRESENTATIVE and a
further copy to be retained on Site. Progress to be recorded and chart to be amended as necessary as
the work proceeds.




C. ADJUSTMENT OF P.C. SUMS.

In the final account all P.C. Sums shall be deducted and the amount properly expended

upon the EMPLOYER REPRESENTATIVE'S order in respect of each of them added to the
Contract sum. The Contractor shall produce to the EMPLOYER REPRESENTATIVE such
quotations, invoices or bills, properly receipted, as may be necessary to show the actual details
of the sums paid by the Contractor. Items of profit upon P.C. Sums shall be adjusted in the

final account pro-rata to the amount paid. Items of "attendance" (as previously described)

following P.C. Sums shall be adjusted pro-rata to the physical extent of the work

executed (not pro-rata to the amount paid) and this shall apply even though the

Contractor's priced Bill shows a percentage in the rate column in respect of them.

Should the Contractor be permitted to tender and his tender be accepted of any work

for which a P.C. Sum is included in these Bill of Quantities profit and attendance will be
allowed at the same rate as it would be if the work were executed by a Nominated
Sub-Contractor.

Carried to collection

TEM DESCRIPTION KSHS
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A. ADJUSTMENT OF PROVISIONAL SUMS.

In the final account all Provisional Sums shall be deducted and the value of the work

properly executed in respect of them upon the EMPLOYER REPRESENTATIVE's order added
to the Contract Sum. Such work shall be valued as described for Variations in Conditions

No. 130f the Conditions of Contract, but should any part of the work be executed by a

Nominated Sub-Contractor, the value of such work or articles for the work to be

supplied by a Nominated Supplier, the value of such work or articles shall be treated as a

P.C. Sum and profit and attendance comparable to that contained in the priced Bills of

Quantities for similar items added.

B. NOMINATED SUB-CONTRACTORS

When any work is ordered by the EMPLOYER REPRESENTATIVE to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts as described in
Condition No. 20 of the Conditions of Contract and shall thereafter be responsible for such

sub-contractors in every respect. Unless otherwise described the Contractor is to provide  for
such Sub-Contractors any or all of the facilities described in these Preliminaries. The Contractor
should price for these with the nominated Sub-contract Contractor's work concerned in the P.C.
Sums under the description "add for Attendance".

C. DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a

"Direct Contract” for any goods or services required in the works which are covered by a
P.C. Sum in the Bills of Quantities and to pay for the same direct. In any such
instances, profit relative to the P.C. Sum the priced Bills of Quantities will be adjusted
as described for P.C. Sums and allowed.
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ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any
tradesmen or other persons employed for the execution of any work not included in this
Contract every facility for carrying out their work and also for use of his ordinary
scaffolding. The Contractor, however, shall not be required to erect any special
scaffolding for them. The Contractor shall perform such cutting away for and making
good after the work of such tradesmen or persons as may be ordered by the EMPLOYER

REPRESENTATIVE and the work will be measured and paid for to the extent executed at rates
provided in these Bills.

Carried to collection

TEM

DESCRIPTION

KSHS

CGM:

INSURANCE

The Contractor shall insure as required in Conditions Nos. 22 and 23 of the
Conditions of Contract. No payment on account of the work executed will be made
to the
Contractor until he has satisfied the EMPLOYER REPRESENTATIVE either by production of an
Insurance Policy or and Insurance Certificate that the provision of the foregoing
Insurance Clauses have been complied with in all respects. Thereafter the EMPLOYER REPRESENTATIVE
shall from time to time ascertain that premiums are duly paid up by the
Contractor who shall if called upon to do so, produce the receipted premium
renewals for the EMPLOYER REPRESENTATIVE's inspection.
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B. PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which payment
will be made. All "Provisional" and other work liable to adjustment under this Contract
shall  left uncovered for a reasonable time to allow all measurements needed for such
adjustment to be taken by the EMPLOYER REPRESENTATIVE

Immediately the work is ready for measuring, the Contractor shall give notice to the
EMPLOYER REPRESENTATIVE. If the Contractor makes default in these respects he shall if
the EMPLOYER REPRESENTATIVE so directs uncover the work to enable all measurements to be
taken and afterwards reinstate at his own expense.

C. ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be ignored.

The Contractor shall be deemed to have made allowance in his prices generally to

cover any items against which no price has been inserted in the priced Bills of
Quantities.

All items of measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to show the price of

each item before they will be accepted.

D. BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the EMPLOYER
REPRESENTATIVE in writing. All blasting operations shall be carried out at the
Contractor's sole risk and ~ cost in accordance with any Government regulations in force for the
time being, and any

special regulations laid down by the EMPLOYER REPRESENTATIVE governing the use and
storage of explosives.

Carried to collection
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TEM

DESCRIPTION
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MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the
Government. Unless the EMPLOYER REPRESENTATIVE directs otherwise such materials
shall be dealt with as provided in the Contract. Such materials shall only be used in the
works, in substitution of materials which the Contractor would otherwise have had to
supply with the written permission of the EMPLOYER REPRESENTATIVE Should such
permission be given, the Contractor shall make due allowance for the value of the
materials so used at a price to be agreed.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,
including casing , casing up, covering or such other means as may be necessary to avoid
damage to the satisfaction of the EMPLOYER REPRESENTATIVE and remove such

protection when no longer required and make good any damage which may nevertheless
have been done at completion free of cost to the Government.
REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the
completion of the works and remove all plant, scaffolding and unused materials at
completion.

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash

(except where such treatment might cause damage) and clean all floors, sanitary fittings,  glass

inside and outside and any other parts of the works and remove all marks, blemishes, stains and

defects from joinery, fittings and decorated surfaces generally, polish door furniture and bright

parts of metalwork and leave the whole of the buildings ~ watertight, clean, perfect and fit for
occupation to the approval of the EMPLOYER REPRESENTATIVE

KSHS




FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Particular Preliminaries this is a firm price

Contract.

Carried to collection

TEM

DESCRIPTION
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GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the

work and notes for pricing, the Contractor is referred to the Ministry of Roads and

Public Works and Housing General Specification dated 1976 or any subsequent
revision thereof which is issued as a separate document, and which shall be
allowed in all respects unless it conflicts with the General Preliminaries, Trade
Preambles or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor's attention is drawn to legal notice No. 237 of October, 1971, which
requires payment by the Contractor of a Training Levy at the rate of 1/4 % of the
Contract sum on all contracts of more than Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site

before payment is effected unless specifically exempted by the EMPLOYER
REPRESENTATIVE. This includes the materials of the Main Contractor, Nominated Sub-
Contractors and Nominated Suppliers.

KSHS




HOARDING

The Contractor shall enclose the site or part of the works under construction with a
hoarding 2400 mm high consisting of iron sheets on 100 x 50 mm timber posts firmly
secured at 1800 mm centres with two 75 x 50 mm timber rails. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,
materials, plant, public and Employer's property on the site.

E. CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking Agent or

Representative, competent and experienced in the kind of work involved who shall give

his whole experience in the kind of work involved and shall give his whole time to the

superintendence of the works. Such Agent or Representative shall receive on behalf of

the Contractor all directions and instructions from the EMPLOYER REPRESENTATIVE and
such  directions shall be deemed to have been given to the Contractor in accordance with the

Conditions of Contract.

Carried to Collection
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TEM DESCRIPTION KSHS

COLLECTION

Brought Forward From Page GP/1

Brought Forward From Page GP/2

Brought Forward From Page GP/3

Brought Forward From Page GP/4

Brought Forward From Page GP/5

Brought Forward From Page GP/6

Brought Forward From Page GP/7

Brought Forward From Page GP/8

Brought Forward From Page GP/9

Brought Forward From Page GP/10

Brought Forward From Page GP/11

Brought Forward From Page GP/12

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO SUMMARY

GP/13

ITEM DESCRIPTION K.SHS
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PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “preliminaries” in the
tenderer’s priced Bills of Quantities. The contractor is advised to read
and understand all preliminary items.

B DESCRIPTION OF THE WORKS

The works to be carried out under this contract involves; Construction
works.

C FLOOR AREAS
The gross floor areas are as drawings.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of
Quantities and the actual works, the site measurements shall
generally take precedence. However, such discrepancies between any
contract documents shall immediately be referred to the EMPLOYER
REPRESENTATIVE in accordance with Clause 22 of the Conditions of
Contract. The discrepancies shall then be treated as a variation and
be dealt with in accordance with Clause 22 of the said Conditions.

LOCATION OF SITE

The site of the proposed works is in MRERONI PRIMARY

SCHOOL, JOMVU, Mombasa county. The Contractor is advised to
visit the site, to familiarize with the nature and position of the site. No
claims arising from the Contractor’s failure to do so will be entertained.

F SIGNING OF THE TENDER DOCUMENTS

The bidder shall append his / her signature and / or company's
rubberstamp on each and every page of tender document.

Carried to collection
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ITEM

DESCRIPTION

K.SHS

DEMOLITIONS AND ALTERATIONS

The Contractor is to allow for all temporary protection required during the
works including ordinary and special dust screens, hoardings, barriers,
warning signs, etc as directed by the Project Manager and as necessary for
the adequate propping and protection of existing property, finishes, workmen
employed on the site, employer's agents and the public. Any damage or loss
incurred due to the insufficiency of such protection must be made good by
the Contractor. All protective devices are to be removed on completion of the
works and any necessary making good consequent upon this is to be
executed to the satisfaction of the Project Manager

The works shall be propped, strutted and supported as necessary before any
alteration or demolition work commences. Prices shall include for all cleaning
and preparatory work to structure and finishes and for making good to all
finishes on completion whether or not specifically described.

Unless described as set aside for re-use all arising debris and surplus
materials shall be carefully removed from building and carted away from site.

The Contractor shall be entirely responsible for any breakage or damage
which may occur to materials required for re-use during their removal unless it
is certified by the Project Manager that such damage or breakage was
inevitable as a result of the condition of the item concerned

CLEARING AWAY

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and
stains and leave in a clean and tidy state to the reasonable satisfaction of the
Project Manager.

The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due
to any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the EMPLOYER
REPRESENTATIVE within the contract period. No claim shall be entertained
upon the expiry of the said contact period.
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Carried to collection

ITEM

DESCRIPTION

K.SHS

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT DOES
NOT MAKE ADVANCE PAYMENTS but pays for work done and materials
delivered to sit: all in accordance with Clause 23 of the Conditions of
Contract Agreement. In order to facilitate this, a list of the general
component elements for the works is given at the summary page of these
specifications and the tenderer is requested to break down his tender sum
commensurate to the said elements

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other normal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of activities
being carried out by the Client. The Contractor shall allow in his rates any
expense he deemed necessary by taking such care within the site.

WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask
the Contractor not to proceed with the works until some activities within the
site are completed, as the facility will be operating as usual during the
course of the contract.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the
Contract and afterwards clearing away a signboard as designed, specified
and approved by the Project Manager.

LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions and not re-used shall become the
property of Employer The Contractor shall allow in his rates the cost of
transporting the demolished materials as directed.
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Carried to collection

ITEM

DESCRIPTION

K.SHS

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the
said Conditions of Contract.

SECURITY

The Contractor shall allow for providing adequate security for the works and
the workers in the course of execution of this contract. No claim will be
entertained from the Contractor for not maintaining adequate security for
both the works and workers.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in these Particular Preliminaries.

The Contractor shall allow in his rates for any costs he/ she deems that
he/she may incur by having to complete these works within the stipulated
contract period.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the Project Manager.
This is to include materials of the Contractor, nominated sub-Contractors and
nominated suppliers.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The ‘EMPLOYER REPRESENTATIVE' shall strictly monitor the Contractors
progress in relation to the progress chart and should it be found necessary
the ‘EMPLOYER REPRESENTATIVE’ shall inform the Contractor in writing
that his actual performance on site is not satisfactory .In all such cases the
Contractor shall accelerate his rate of performance production and
progress by all means such as additional labour,plant, e.t.c and working
overtime all at his cost.

Carried to collection
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ITEM DESCRIPTION K.SHS

A PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement: 3 Months From Practical completion
Defects Liability Period: 6 Months from Practical completion

Date for Possession: To be agreed with the ‘EMPLOYER
REPRESENTATIVE

Date for Completion: 32 Weeks from date of Possession
Liguidated and Ascertained: At the rate of Kshs.. 5,000... per
week or part thereof

Prime cost sums forwhich ...
The Contractor desirestotender ..o
Period of Interim Certificates: Monthly

Period of Honouring Certificates: 30 days

Percentage of Certified Value Retained: 10%

Limit of Retention Fund: 10%

Carried to collection 0.00
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SECTION VII - STANDARD FORMS

FORM OF TENDER

TENDER NO. CGM/PRO/T/43/2020-2021

CGM: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU.

TO: [Name of Employer) [Date]
[Name of Contract]
Dear Sir,
1. Inaccordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the

execution of the above named Works, we, the undersigned offer to construct, install and complete such

Works and remedy any defects therein for the sum of
Kshs. [Amount in figures] Kenya
Shillings

inclusive of VAT[Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after
the receipt of the Project Manager’s notice to commence, and to complete the whole of the Works
comprised in the Contract within the time stated in the Appendix to Conditions of Contract.

We agree to abide by this tender until [Insert date], and it shall remain binding
upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written
acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this day of 20

Signature in the capacity of

Duly authorized to sign tenders for and on behalf of
[Name of Employer]

of [Address of Employer]

Witness; Name
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Address

Signature

Date
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FORM OF TENDER SECURITY

CGM: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU.
BY THIS SECURITY  WE. (Hereinafter called “The  Tenderer”)  and

................................................................ (hereinafter called “the Surety”) are held and
firmly bound unto County Government of Mombasa (hereinafter called “the Employer”) in the
sum of Kenya Shillings Three Hundred Thousand (KShs 100,000.00) for the payment of which
sum the Tenderer and Surety bind themselves, their successors and assigns jointly and severally
by these presents.

Sealed with our respective seals and dated this ............................. day of 2020
WHEREAS

1. The county has invited the Tenderer and other persons to complete Tenders in similar terms
for PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU (hereinafter called “the Works”) and submit the same for
consideration by the county.

2. The Tenderer proposes to submit to the county a Tender (hereinafter called “the Tender”) in
accordance with such invitation and by the above written Security, to provide security for
the due performance by him of the undertakings and obligations in the Tender on his part
contained.

NOW THE CONDITIONS of the above-written Security are such that:

(@) If the Tenderer withdraws his Tender during the period of validity specified in the
Form of Tender; or,

(b) If the Tenderer refuses to accept the correction of errors in his Tender; or,

(c) If the Tenderer having been notified of the acceptance of his Tender by the county
during the period of Tender validity;
i) Fails to execute the Contract Agreement
i) Fails to furnish the Performance Security or Guarantee, in accordance with the

Contract, within the time limits set in the Instructions to Tenderers,

We undertake to pay the county an amount not exceeding the sum stated above on receipt of its
first written demand, without the county having to substantiate its demand.

This guarantee will remain in force up to and including thirty (30) calendar days after the period
of Tender validity including any extensions thereof, and any demand in respect thereof should
reach the Surety not later than the above stated date.

The common seal of ..........oooiiiiiiiii e (the Tenderer) was hereunto
affixed in the presence of:

SIGNALUTE. ...t
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The common seal of ...t (the Surety) was
hereunto affixed in the presence of:

SIGNALULC. ...t
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FORM OF PERFORMANCE SECURITY
(To be filled by successful Tenderer Only)

PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU
TENDER NO. CGM/PRO/T/43/2020-2021

TO:  County Government of Mombasa

Dear Sir(s)

With reference to your Agreement with

For the PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU (TENDER NO. CGM/PRO/T/43/2020-2021dated
.............................. and at their request we hereby undertake to hold at your disposal the

............................................. (in words) Only, which we shall pay to you without any
reference to, and in spite of any contestation by the said

immediately on your demand being made to us in writing by ordinary or registered post or by
hand at our offices , stating that Messrs
.................................................................. have not fulfilled the terms and conditions
of their above mentioned contract and you claim payment under this Security. Any claim under
this Security should be received by us on orbeforethe ... . after which
date our aforesaid Security shall cease and be of no effect and must be returned to us

Signed Sealed and Delivered by the said

In the presence of:

Date:
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FORM OF CONTRACT AGREEMENT

PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY
SCHOOL-JOMVU
TENDER NO CGM/PRO/T/43/2020-2021

THIS AGREEMENT, made on thiS..........cccevvvvve.... day of.......oooiiiiiia. 2016 between
the COUNTY GOVERNMENT OF MOMBASA , a body corporate established under the
County Government of Mombasa Act (Cap. 391) Laws of Kenya, P. O. Box , Mombasa,
hereinafter called the “Employer” of the one part and
, a limited liability company
incorporated under the Companies Act (Cap.486) Laws of Kenya, P. O. Box
, hereinafter called the “Contractor” of the other part.

WHEREAS, Tenders have been received by the Employer for the PROPOSED
CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY SCHOOL-JOMVU

Tender No. CGM/PRP/T/25/2020-2021 at the Mombasa County , including allied structures and
remedying of any defects therein and the Tender of the Contractor for the said contract has been
accepted by the Employer.

THEREFORE, for and in consideration of the promises, covenants, and agreements hereinafter
contained and to be performed by the parties hereto, the said parties hereby covenant and agree as
follows:-

1. In consideration of the covenants and agreements to be kept and performed by the
Contractor and completion of the Works according to the Specifications and Conditions
herein contained, the Employer shall pay and the Contractor shall receive and accept as full
compensation for everything furnished and done by the Contractor under this Agreement,
the Contract Price, (State Currency)

, Stipulated
in the Letter of Acceptance, at the times and in the manner prescribed by the Conditions of
Contract.

2. Said Works shall be started on the Commencement Date and the Contractor shall fully
complete the Works within weeks.

3. In this Agreement, the words and expressions shall have the same meaning as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

4. The following documents shall be deemed to form, and be read and construed, as part of
this Agreement:

a)  This Contract Agreement,

b)  The Letter of Acceptance,

c) Form of Tender,

d)  Appendix to Tender,

e) Performance Security,

f)  FIDIC Conditions of Contract For Construction First Edition 1999,
g) Conditions of Particular Application
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h)  Works Programme

i)  Bill of Quantities,

j)  Specifications,

k)  The Confidential Business Questionnaire,
I)  The Tender Questionnaire,

m) The Declaration Form.

IN WITNESS WHEREOF, the Parties have hereto have executed this contract in four (4)
counterparts, as of the day and year herein above set forth.

Signed By: )
)
For and on behalf of ) e
COUNTY GOVERNMENT OF MOMBASA )
)
In the presence of: - )
Name ....oooovviiiiii e )
Designation ..........c.ovvveiiiiiniiiiinnns )
SIgnature .......oooviiiiii )
)
Signed By: ....ooooviiiiiii )
For and on behalf of )
) COUNTY SECRETARY
Contractor )
In the presence of: - )
NAME .t )
Designation ...........cocveviiiiiiiiiiiiiinans )
SIgNAtUure .....ooviiriiiiei e )
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CONFIDENTIAL BUSINESS QUESTIONNAIRE - MANDATORY
TENDER NO.

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and
2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUusSiness NAME ...ttt
Location of business premises; Country/Town.........ccoovvvivieinninnn.

PIOt NO...oe Street/Road ...,
Postal Address..........oocviiiiiiiiiiii Tel NO. .o,
Nature Of BUSINESS. . ... vttt e
Current Trade Licence No........................ Expiring date.....................

Maximum value of business which you can handle at any time: (State Currency)

Name of your bankers. ........c.oouiiuiiiiiii e
Branch. ... ..o

Part 2 (a) — Sole Proprietor

Yourname in full..................... Age.ueiii
Nationality.........oovviiiiiiiiiiiiian. Country of Origin.....................
*Citizenship detailS ........oooiiii

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality  Citizenship Details Shares
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Part 2(c) — Registered Company:

Private or publiC.........ooiiiiii

State the nominal and issued capital of the Company-

Nominal (State CUIMTENCY) .. ...uiiriit i e e e
ISSUE (State CUITENCY) ..v.neietiti e e
Give details of all directors as follows:

Name infull . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ............... c........ (Name of Employer) who has interest
in this firm? Yes/No..............cooii.

| certify that the information given above is correct.

(Title) (Signature) (Date)
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DECLARATION FORM ON PARTICIPATION IN PUBLIC PROCUREMENT
(MANDATORY)

TENDER NO.

Date

To County Government of Mombasa

The tenderer i.e. (name and address)
declare the following:
1. Has not been debarred from participating in public procurement.

2. Has not been involved in and will not be involved in corrupt and fraudulent practices
regarding public procurement.

Title Signature Date

CGM: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY SCHOOL-JOMVU. Page 78 of 83



UNDERTAKING BY TENDERER ON ANTI - BRIBERY POLICY / CODE OF CONDUCT AND
COMPLIANCE PROGRAMME

1.

Each Tenderer must submit a statement, as part of the Tender documents, in the given format which
must be signed personally by the Chief Executive Officer or other appropriate senior corporate officer
of the Tendering company and, where relevant, of its subsidiary in the Kenya. If a Tender is submitted
by a subsidiary, a statement to this effect will also be required of the parent company, signed by its
Chief Executive Officer or other appropriate senior corporate officer.

Tenderers will also be required to submit similar No-bribery commitments from their subcontractors
and consortium partners; the Tenderer may cover the subcontractors and consortium partners in its own
statement, provided the Tenderer assumes full responsibility.

a) Payment to agents and other third parties shall be limited to appropriate compensation for
legitimate services.

b) Each Tenderer will make full disclosure in the Tender documentation of the beneficiaries and
amounts of all payments made, or intended to be made, to agents or other third parties (including
political parties or electoral candidates) relating to the Tender and, if successful, the
implementation of the contract.

c) The successful Tenderer will also make full disclosure [quarterly or semi- annually] of all
payments to agents and other third parties during the execution of the contract.

d) Upon completion of the performance of the contract, the successful Tenderer will formally
certify that no bribes or other illicit commissions have been paid. The final accounting shall
include brief details of the goods and services provided that they are sufficient to establish the
legitimacy of the payments made.

e) Statements required according to subparagraphs (b) and (d) of this paragraph will have to be
certified by the company's Chief Executive Officer, or other appropriate senior corporate officer.

Tenders which do not conform to these requirements shall not be considered.

If the successful Tenderer fails to comply with its No-bribery commitment, significant sanctions will
apply. The sanctions may include all or any of the following:

a) Cancellation of the contract;

b) Liability for damages to the procuring entity and/or the unsuccessful competitors in the
tendering process.

Tenderers shall make available, as part of their Tender, copies of their anti-Bribery Policy/Code of
Conduct, if any, and of their general or project-specific Compliance Program.

The Government of Kenya has made special arrangements for adequate oversight of the procurement
process and the execution of the contract, and has invited civil society and other competent Government
Departments to participate in the oversight. Those charged with the oversight responsibility will have
full access to all documentation submitted by Tenderers for this contract, and to which in turn all
Tenderers and other parties involved or affected by the project shall have full access (provided,
however, that no proprietary information concerning a Tenderer may be disclosed to another Tenderer
or to the public).

CGM: PROPOSED CONSTRUCTION OF ECDE CENTRE AT MRERONI PRIMARY SCHOOL-JOMVU. Page 79 of 83



ANTI-CORRUPTION DECLARATION COMMITMENT/ PLEDGE

ALY (ST T

declare that Public Procurement is based on a free and fair competitive Tendering process which should
not be open to abuse.

declare that I/We will not offer or facilitate, directly or indirectly, any inducement or reward to any public
officer, their relations or business associates, in connection with

TeNder NAME. ...ttt

TENAEI NO oo e

for or in the subsequent performance of the contract if 1/\WWe am/are successful.

AULNOFIZEA SIGNALUIE......ccviiieiiiic et se e sreers

Name and Title of SIZNatory........o.ovuieiitii e
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DETAILS OF SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give
below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

1) Portion of Works to be sublet:

[i)  Full name of Sub-contractor
and address of head office:  ......coviiiimii

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contract value:

2 Portion of Works to sublet: ...

Q) Full name of sub-contractor
and address of head office:  ......oooeiiii

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value: L

[Signature of Tenderer) Date
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.

2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of
this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORMRB 1

REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.....c........ 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity) of
............... dated the...day of .............20..........in the matter of Tender No..............of
.............. 20...
REQUEST FOR REVIEW
UWe oo, ,the above named Applicant(s), of address: Physical
address................ Fax No...... Tel. No........ Email ............... , hereby request the Public Procurement

Administrative Review Board to review the whole/part of the above mentioned decision on the following
grounds , namely:-

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

Etc

SIGNED ......c.cceeenneee. (Applicant)

Dated on................ dayof ............... /...20...

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Boardon ............ day of

SIGNED
Board Secretary
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